



Steve Tshwete
Local Municipality

ERRATUM

TENDER-BS14/03/2018 APPOINTMENT OF A PANEL OF MAXIMUM OF THREE (3) CONTRACTORS FOR THE CONSTRUCTION OF SEWER NETWORKS IN STLM AREA FOR A PERIOD OF 36 MONTHS AS AND WHEN REQUIRED.

Advertised on **13 March 2018**

KINDLY TAKE NOTE THAT THE CLOSING DATE FOR THE TENDER HAS BEEN EXTENDED AS FOLLOWS:

DATE : 29 MAY 2018
TIME : 12H00

NB: KINDLY TAKE NOTE THAT TENDERERS WHO SUBMITTED TENDER DOCUMENTS NEED NOT SUBMIT NEW TENDER DOCUMENTS.

We would like to apologise for any inconvenience caused.

B. KHENISA
ACTING MUNICIPAL MANAGER