Tel. (013) 282 5303
Fax. (013) 282 6594

Email: council@stevetshwete.gov.za
Website: www.stevetshwetelm.gov.za

STEVE TSHWET

Private Bag X251827,
Middelburg, Mpumalanga, 1050

Civic Centre, Wanderers
Avenue, Middelburg,
Mpumalanga

LOCAL MUNICTPALITY

REQUEST FOR FORMAL WRITTEN PRICE QUOTATIONS

MAINTENANCE OF 110V DIRECT CURRENT SUPPLY BATTERIES FOR
SUBSTATIONS/SWITCHING STATIONS PROTECTION SCHEMES AND

SCADA, FOR THE PERIOD 6 MONTHS AS AND WHEN REQUIRED

QUOTATION NUMBER: Q11.04.16
CLOSING DATE: 22 April 2016 at 12H00

Kindly furnish me with a written quote for the supply of the services as detailed in the enclosed
schedule.

The following conditions will apply:

Price(s) quoted must be valid for at least sixty (60) days from date of your offer.

Price(s) quoted must be firm.

This quotation will be evaluated in terms of the 80/20 preference point system as
prescribed in the Preferential Procurement Policy Framework Act (No 5 of 2000) and for
this purpose, the enclosed documents must be scrutinized, completed and submitted
together with your quotation.

A compulsory clarification meeting with representatives of the Employer will take place at
the Electrical Boardroom, Corner Walter Sisulu Street and Protea Road in Middelburg on
Monday, 18 April 2016 starting at 09H00 am.

The successful provider will be the one scoring the highest points.

The Council is not bound to accept the lowest or any quote.

The following must accompany the tender document:

o0 Company registration certificate

o0 Original Valid Tax Clearance Certificate

o Proof of registration with CIDB on grading 1EP or higher

o Original certified copy of B-BBEE certificate (non-compulsory, failure to submit no

points will be awarded).

for any queries you can contact Mr. N.C. Gubevu at 013249 7375 or email
ntokozog@stim.gov.za
Bid documents must be submitted inside Quotation Box in Office A223 on or before 12H00
on the 22" of April 2016.

Failure to comply with these conditions may invalidate your offer.

Yours faithfully

S.M. MNGUNI
ACTING MUNICIPAL MANAGER
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BIDDER'S QUESTIONNAIRE

Ref Question STLM's Bidder's

no Requirement Response

1 Have you initialled all the pages of the tender document? YES *YES /NO

2 Have you completed and signed the Returnable Schedules required YES *YES / NO
for Tender Evaluation Purposes (Schedules 1 to 6)?

3 Have you completed and signed the MBD 4 form - Declaration of YES *YES /NO
Interest?

4 Have you take note of the contents of par 5 of MBD 6.1 to YES *YES / NO
substantiate your B-BBEE rating claims. Have you submitted an
original, valid or certified copy of your Company's B-BBEE certificate
to qualify for preference points?

5 Have you completed and signed the following form: YES *YES /NO
- MBD 7.2 Form - Contract Form for rendering of Services?

6 Have you completed and signed the MBD 8 — Declaration of bidder’s YES *YES / NO
past Supply Chain Management Practices and MBD 9 — Certificate of
Independent Bid Determination?

7 Have you completed/ signed and submitted the following Schedules / YES *YES / NO
documents:
-Execution Programme
- Contractor's Health & Safety Declaration
- Contractor's Safety Plan
- Pro-Forma Notification form i.t.o. Occupational & Safety Act 1993,
Construction Regulations 2003

8 Have you completed the Form of Offer (C1.1) in WORDS as well as in YES *YES / NO
FIGURES?

9 Have you completed and signed Part 2 of C 1.2 (Contract Data)? YES *YES /NO

10 Have you completed and signed the Pro-forma: OHS Mandatory YES *YES /NO
Form?

11 Have you completed and signed the Bill of Quantities as well as C 2.3 YES *YES /NO
Day work Schedule?

12 Do you understand the Scope of Work that includes the Standard YES *YES /NO
Specifications / Project Specifications and Particular Specifications?

13 Have you completed the MBD 3.3 form and carried over your YES *YES /NO
tendered price (Vat inclusive) to Form of offer (C 1.1)?

14 Is the Company registered with the Construction Industry YES *YES /NO
Development Board (CIDB) in terms of the category required in
this Specification? Have you submit a copy of your CIDB
Certificate?

Signature Date

Position Name of Bidder
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CONTENTS

THE TENDER:

Part T1: Tendering procedures

T1.1.

T1.2

Tender Data (pink)

Standard Conditions of Tender

Part T2: Returnable documents

T2.1

T2.2

T2.2.1

T2.2.2

T2.2.3

List of Returnable Documents (yellow)
Returnable Schedules to be completed by tenderer (yellow)

Returnable schedules required for tender evaluation purposes:

Schedule 1: Certificate of Attendance at Site Visit
Schedule 2: Certificate for Authority of Signatory
Schedule 3: Experience of Tenderer

Schedule 4: Alterations by Tenderer

Schedule 5: Compulsory Enterprise Questionnaire

Schedule 6: Copy of the Workmen’'s Compensation Registration Certificate (or proof of
payment of contributions in terms of the Compensation for Occupational

Injuries and Diseases Act No. 130 of 1993)

Compulsory Municipal Bid Documents

MBD 2: Tax Clearance Certificate

MBD 4: Declaration of Interest

MBD 6.1: Preference Certificate

MBD 7.2 Contract for rendering services

MBD 8: Declaration of Bidder’'s past Supply Chain Management Practices
MBD 9: Certificate of Independent Bid Determination

Other schedule and documents that will be incorporated into the contract:

Form of Intent to provide a Performance Guarantee
Execution Programme
Contractor’s Health and Safety Declaration

Contractor’s Safety Plan

Pro Forma Notification form in terms of the Occupational Health and Safety act 1993,

Construction Regulations 2003
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THE CONTRACT

Part C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance (yellow)

C1.1.1 Form of Offer (yellow)
C1.1.2 Form of Acceptance (yellow)

C1.1.3 Schedule of Deviations (yellow)
Cl.2 Contract Data

C1.2.1 Conditions of Contract

General Conditions of Contract
Contract Specific Data
Cl1.2.2 Part 1: Data provided by the Employer (yellow)
C1.2.3 Part 2: Data provided by the Contractor (yellow)
Transfer of Rights
Pro Forma: OHS Mandatory Form (yellow)
Pro Forma: Declaration of ownership of unused materials (yellow)
Part C2: Pricing data
C2.1  Pricing Instructions (Yellow)
Preamble to Bill of Quantities
C2.2 Bill of Quantities (yellow)

C2.3 Day work Schedule (yellow)

Part C3: Scope of Work

C3. Scope of Work (blue)

C3.1: Standard Specifications

C3.2: Project Specifications

C3.3: Particular Specifications
Part C4: Site information (Green)

C4.1: Locality Plan
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PART T1: TENDERING PROCEDURES

Page 5 of 125



T1.1: TENDER DATA

CLAUSE
NUMBER

The Conditions of Tender is the Standard Conditions of Tender as contained in Annex F of
CIDB Standard Uniformity in Construction Procurement. (See www.cidb.org.za) which are
reproduced without amendment or alteration for the convenience of tenderers in this Tender
in the section T1.3 of the Tender Data.
The Standard Conditions of Tender for procurement makes several references to the tender
data for details that apply specifically to this tender. The tender data shall have precedence
in the interpretation of any ambiguity or inconsistency between it and the standard
conditions of tender for procurement other than disposals.
Each item of data given below is cross-referenced to the relevant clause in the above
mentioned Standard Conditions of Tender.

F1.1 The employer is the Steve Tshwete Local Municipality
The single volume approach is adopted for this contract.
The list of Returnable Documents identifies which of the documents a tenderer must
complete when submitting a tender offer. The tenderer must submit his tender offer by
completing the Returnable Documents including the fully priced Pricing Schedule, signing
the “Offer” section in the “Form of Offer and Acceptance” and delivering the single volume
procurement document back to the Steve Tshwete Municipality bound up as it was when it
was received.
The tender documents issued by the Employer comprise of the following:
TENDER
Part T1: Tendering procedures
T1.1 - Tender data
T1.2 — Standard Conditions of Tender

F1.2 Part T2: Returnable documents
T2.1- List of returnable documents
T2.2 - Returnable schedules
CONTRACT
Part C1: Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data
Part C2: Pricing Schedule
C2.1 Pricing Instructions
C2.2 Pricing Schedule
Part C3: Scope of work
C3 Scope of work
Part C4: Site information
The employer’s agent is:
Name: Ntokozo Gubevu
Capacity: Engineering Technician

F1.4 Address: Steve Tshwete Local Municipality

P.O. Box 14, Middelburg, 1050
Tel: 013 249 7375
Fax: 013 249 7065
E-mail: ntokozog@stim.gov.za
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The Employer’s right to accept or reject any tender offer:

F.1.5
The Employer is not obliged to accept the lowest or any tender offer.
F1.6.2.1 A competitive negotiation procedure will not be followed
Eligibility
A Tenderer will not be eligible to submit a tender if:

(&) The Contractor submitting the tender is under restrictions or has principals who are
under restriction to participate in the Employer's procurement due to corrupt of
fraudulent practices;

(b) The Tenderer does not have the legal capacity to enter into the contract;

(c) The Contractor submitting the tender is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has suspended
his business activities, or is subject to legal proceedings in respect of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s
procurement policy;

(e) The Tenderer cannot demonstrate that he possesses the necessary professional and
technical qualifications and competent, financial resources, equipment and other
physical facilities, managerial capability, personnel, experience and reputation to
perform the contract;

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties,
taxes, levies and contributions required in terms of legislation applicable to the work

F2.1.1 in the contract;

(g) Only those tenderers who have in their employ management and supervisory staff
satisfying the requirements of the Scope of Work for labour intensive competencies
for supervisory and management staff are eligible to submit tenders;

(h) Only those tenderers who are registered with the CIDB as defined in the Regulations
09 June 2004 and 22 July 2005), in terms of the CIDB Act No 38 of 2000, or are
capable of being so prior to the evaluation of submissions, in a contractor grading
designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 1 EP class of construction work, are eligible
to submit tenders.

Joint ventures are eligible to submit tenders provided that:

(@) every member of the joint venture is registered with the CIDB;

(b) the lead partner has a contractor grading designation in the 1 EP class of
construction work; and

(c) the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a
1 EP class of construction work

Site visit and clarification meeting
The arrangements for the compulsory site inspection visit and clarification meeting are as
follows:

Location: Electrical Bardroom, Corner Walter Sisulu Street and Protea Road, Middelburg

Date: 18 April 2016 Starting time: 09H00 am

F2.7 Enquiries and confirmation of attendance at least one full working day in advance regarding
' the meeting and site inspection may be directed to:
Name: Ntokozo Gubevu
Telephone No: 013 249 7375
Fax No: 013 249 7065
E-Mail address: ntokozog@stim.gov.za
Tenderers must sign the attendance list in name of the tendering entity. Addenda will be
issued and tenders will be received only from those tendering entities appearing on the
attendance list.
F2.8

The closing time for submission of tender offers is as indicated in the tender notice
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F.2.10

Pricing the tender offer:

Value Added Tax

e The Valued Added Tax (VAT) rate shall be 14% or as otherwise provided for by legislatio

e The successful Tenderer shall be required to produce a VAT invoice that shall only be
prepared once measurements and valuations for work done in terms of the contract offer
have been agreed with the Employers agent and a certificate of payment issued.

e Payment of VAT to non-VAT vendors shall be processed from the month in which the
Tenderer’s liability with the South African Revenue Services is effective.

F.2.11

Alterations to document

A Tender offer shall not be considered if alterations have been made to the forms of tender
data or contract data (unless such alterations have been duly authenticated by the
Tenderer) or if any particulars required therein have not been completed in all respects.

F2.12.1

Alternative tender offers

If tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer's standards and
requirements, the details of which may be obtained from the Employer’'s Agent.

Calculations, drawings and all other pertinent technical information and characteristics as
well as modified or proposed Pricing Data must be submitted with the alternative tender
offer to enable the Employer to evaluate the efficacy of the alternative and its principal
elements, to take a view on the degree to which the alternative complies with the
Employer’'s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly
reflect all design assumptions. Pricing Data must reflect all assumptions in the
development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It
will be an obligation of the contract for the tenderer, in the event that the alternative is
accepted, to accept full responsibility and liability that the alternative offer complies in all
respects with the Employer’s standards and requirements.

The modified Tender Data must include an amount equal to 5% of the amount tendered for
the alternative offer to cover the Employer's costs of confirming the acceptability of the
detailed design before it is constructed.

F2.13.3

Additional copies of the tender offer will not be required.

F2.13.5
F2.13.7

The employer’s address for delivery of tender offers and identification details to be shown
on such tender offer package are:

Location of tender box: Steve Tshwete Local Municipality
Physical address: 2" floor, Civic centre, Wanderers Avenue, Middelburg

Identification details:
As indicated in the tender notice

F2.13.6
F3.5

A two-envelope procedure will not be followed.

F2.19

The site of works is located at MP313 licensed area

F2.22

Return of other documents

All retained tender documents must be returned within 28 days after the expiry of the
validity period.

F2.23

Certificates
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The tenderer is required to submit with his tender.

1. A Certificate of Contractor Registration issued by the Construction Industry
Development Board; and

2. An original valid Tax Clearance Certificate issued by the South African Revenue
Services.

The location for opening of the tender offers, immediately after the closing time thereof shall
be at:

Time: 12H00 hours on Friday, 22 April 2016

F3.4

Location: Civic centre, corner Walter Sisulu Street and Wanderers Avenue, first floor, Office

A223. Details of the room location where tenders will opened be can be obtained on the day

from Civic centre, corner Walter Sisulu Street and Wanderers Avenue, first floor, Office

A223

The procedure for the evaluation of responsive tenders is Method 2.

Fs.11 The total number of tender evaluation points for preferences to may be claimed is indicated

in MBD 6.1.

Tender offers will only be accepted if:

(@) the tender offer is signed by a person authorised to sign on behalf of the Tenderer;

(b) avalid original Tax Clearance Certificate is included with his tender;

(c) the tenderer’s declaration of compliance with the Occupational Health and Safety Act
No. 85 of 1993 and the Construction Regulations 2003, is included with his tender
submission;

(d) a tenderer who submitted a tender as a Joint Venture has included an acceptable
Joint Venture Agreement with his tender;

(e) the tenderer or a competent authorised representative of the contractor who
submitted the tender has attended the compulsory clarification meeting or site
inspection;

()  the contractor who submits the tender has been registered with the Construction
Industry Development Board in accordance with the Construction Industry
Development Board Act No. 38 of 2000 and the CIDB Regulations 2003 promulgated
in terms of the Act, or if the contractor can submit proof or evidence that he will be
able to register within 10 days of the closing date for submission of tenders;

F3.13.1

(g) the tenderer or any of its principals is not listed on the register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

(h) the tenderer has not abused the Employer’s Supply Chain Management System or
has failed to perform on any previous contract and has been given a written notice to
this effect;

0] the tenderer or any of its principals, directors or managers is not employed in the
service of the State or any municipality. In the event that such principals are involved,
official approval from the Executing Authority regarding carrying out remunerative
work outside of the public service must be included in the tender submission.

()] the employer is satisfied that the tenderer or any of his principals have not influenced
the tender offer and acceptance by the following criteria:

i) having offered, promised or given a bribe or other gift or remuneration to any
person in connection with the obtaining or execution of this Contract;

i)  having acted in a fraudulent or corrupt manner in obtaining or executing this
Contract;

iii)  having approached an officer or employee of the Employer or the Employer’'s
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Agent with the objective of influencing the award of a Contract in the tenderer’s
favour;

iv)  having entered into any agreement or arrangement, whether legally binding or
not, with any other person, firm or company to refrain from tendering for this
Contract or as to the amount of the tender to be submitted by either party;

v)  having disclosed to any other person, firm or company other than the Employer,
the exact or approximate amount of his proposed tender;

vi)  the employer may, in addition to using any other legal remedies, repudiate the
tender offer and acceptance and declare the Contract invalid should it have
been concluded already.

F3.17

The number of paper copies of the signed Contract to be provided by the Employer is one.
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T1.3:

F.1
F.1.1

F.1.1.1

F.1.1.2

F.1.1.3

F.1.2

F.1.3

F.1.3.1

F.1.3.2

F.1.3.3

STANDARD CONDITIONS OF TENDER

CIDB STANDARD CONDITIONS OF TENDER (January 2009 edition) as published in Annex F
of the CIDB Standard for Uniformity in Construction Procurement in Board Notice 12 of 2009 in
Government Gazette No 31823 of 30 January 2009.

GENERAL
Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any
potential conflict of interest in their tender submissions. Employees, agents and advisors of the
employer shall declare any conflict of interest to whoever is responsible for overseeing the
procurement process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict, and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his
or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct,
indirect or family interests in the tender or outcome of the procurement process and any
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any
decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender
data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are only required for
tender evaluation purposes, shall not form part of any contract arising from the invitation to
tender.

For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which
make it difficult to fulfil his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official capacity
in some way for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the
organisation which employs that employee.

b) comparative offer means the tenderer's financial offer after all tendered parameters that
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F.1.4

F.1.5

F.1.5.1

F.1.5.2

F.1.6

F.1.6.1

F.1.6.2

F.1.6.2.1

F.1.6.2.2

will affect the value of the financial offer have been taken into consideration in order to
enable comparisons to be made between offers on a comparative basis.

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels.

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body.

f) quality (functionality) means the totality of features and characteristics of a product or
service that bear on its ability to satisfy stated or implied needs.

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's
agent only, and in a form that can be read, copied and recorded. Writing shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from
or by a tenderer. The name and contact details of the employer’s agent are stated in the tender
data.

The employer’s right to accept or reject any tender offer

The employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such
cancellation and rejection, but will give written reasons for such action upon written request to do
so.

The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers re-issue a tender covering substantially the same scope
of work within a period of six months unless only one tender was received and such tender was
returned unopened to the tenderer.

Procurement procedures

General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with
the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest
number of tender evaluation points, as relevant, based on the tender submissions that are
received at the closing time for tenders.

Competitive negotiation procedure

Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of F.3.8 relating to the
material deviations or qualifications which affect the competitive position of tenderers shall not

apply.

All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in
each round to enter into competitive negotiations, based on the principle of equal treatment and
keeping confidential the proposed solutions and associated information. Notwithstanding the
provisions of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned
in order to improve a tenderer's competitive position provided that such clarification, specification,
fine-tuning or additional information does not alter any fundamental aspects of the offers or
impose substantial new requirements which restrict or distort competition or have a discriminatory
effect.
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F.1.6.2.3

F.1.6.2.4

F.1.6.3

F.1.6.3.1

F.1.6.3.2

F.1.6.3.2.1

F.1.6.3.2.2

F.2

F.2.1

F.2.1.1

F.2.1.2

F.2.2

F.2.3

F.2.4

F.2.5

F.2.6

At the conclusion of each round of negotiations, tenderers shall be invited by the employer to
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.

Proposal procedure using the two stage-system

Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender data, and in the second
stage negotiate a contract with the tenderer scoring the highest number of evaluation points and
award the contract in terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The employer shall invite
all responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders received during the second stage in terms of the
method of evaluation stated in the tender data, and award the contract in terms of these
conditions of tender.

TENDERER'S OBLIGATIONS

Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer
and obtain the employer's written approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will nhot compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer complies with
requirements.

Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

Acknowledge addenda
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F.2.7

F.2.8

F.2.9

F.2.10

F.2.10.1

F2.10.2

F.2.10.3

F.2.10.4

F.2.11

F.2.12

F.2.12.1

F.2.12.2

F.2.13

F.2.13.1

F.2.13.2

F.2.13.3

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves
with aspects of the proposed work, services or supply and raise questions. Details of the
meeting(s) are stated in the tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the tender data.

Insurance
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the
full cover required in terms of the conditions of contract identified in the contract data. The

tenderer is advised to seek qualified advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable 14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to
the tender offer shall initial all such alterations. Erasures and the use of masking fluid are
prohibited.

Alternative tender offers

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted
as well as a schedule that compares the requirements of the tender documents with the
alternative requirements that are proposed.

Accept that an alternative tender offer may be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works, services or supply identified in the contract data and described
in the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language
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F.2.13.4

F.2.13.5

F.2.13.6

F.2.13.7

F.2.13.8

F.2.13.9

F.2.14

F.2.15

F.2.15.1

F.2.15.2

F.2.16

F.2.16.1

F.2.16.2

F.2.16.3

F.2.16.4

F.2.17

other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender offer where required In terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address
and identification details stated in the tender data, as well as the tenderer's name and contact
address.

Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked "“financial proposal" and
place the remaining returnable documents in an envelope marked "technical proposal'. Each
envelope shall state on the outside the employer's address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period (not less than 90 days) stated in the tender data after the closing time stated in the tender
data.

If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer's agent written notice before the closing time for tenders
that a tender is to be withdrawn or substituted.

Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during
the evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the competitive position of tenderers or substance of the tender offer is sought, offered,
or permitted.
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F.2.18

F.2.18.1

F.2.18.2

F.2.19

F.2.20

F.2.21

F.2.22

F.2.23

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a
preferred tenderer following a competitive selection process, should the Employer elect to do so.

Provide other material

Provide, on request by the employer, any other material that has a bearing on the tender offer,
the tenderer’'s commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of
a full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory
reason as to why it cannot be provided, by the time for submission stated in the employer’s
request, the employer may regard the tender offer as nhon-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the tender data.

Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender data.
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F.3

F.3.1

F.3.1.1

F.3.1.2

F.3.2

F.3.3

F.3.4
F.3.4.1

F.3.4.2

F.3.4.3

F.3.5
F.3.5.1

F.3.5.2

THE EMPLOYER’'S UNDERTAKINGS

Respond to requests from the tenderer

Unless otherwise stated in the Tender Data, respond to a request for clarification received up to
five working days before the tender closing time stated in the Tender Data and notify all tenderers
who drew procurement documents.

Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and
deny any such request if as a consequence:

a) anindividual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension
to the closing time stated in the Tender Data, the Employer may grant such extension and, shall
then notify all tenderers who drew documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer
concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data.
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be
opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, preferences claimed and time for completion for the main
tender offer only.

Make available the record outlined in F.3.4.2 to all interested persons upon request.

Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at
the time and place stated in the tender data and announce the name of each tenderer whose
technical proposal is opened.

Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
quality evaluation more than the minimum number of points for quality stated in the tender data,
and announce the score obtained for the technical proposals and the total price and any
preferences claimed. Return unopened financial proposals to tenderers whose technical
proposals failed to achieve the minimum number of points for quality.
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F.3.6

F.3.7

F.3.8
F.3.8.1

F.3.8.2

F.3.9
F.3.9.1

F.3.9.2

F.3.9.3

F.3.9.4

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged
in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender;
b) has been properly and fully completed and signed; and

c) s responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification
is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work;

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to
be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

Arithmetical errors, omissions and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
i) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:
a) If bills of quantities or pricing schedules apply and there is an error in the line item total

resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
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F.3.10

F.3.11

F.3.11.1

F.3.11.2

F.3.11.3

F.3.11.4

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

EVALUATION OF TENDER OFFERS

General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer
to a comparative offer and evaluate them using the tender evaluation methods and associated
evaluation criteria and weightings that are specified in the tender data.

Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

c¢) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the highest ranked tenderer and recommend the highest ranked tenderer, unless there are
compelling and justifiable reasons not to do so and the process set out in this sub-clause is
repeated.

Methods 2: Financial offer and preference

In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11.7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (Tev) in accordance with the following
formula:

Tev = Nro + Np

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

e) Re-score and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points, and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this sub-clause
is repeated

Method 3: Financial offer and quality
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F.3.11.5

F.3.11.6

In the case of a financial offer and quality:

a)

b)

d)

e)

Score each tender in respect of the financial offer made and the quality offered in
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to
score the minimum number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (Tev)in accordance with the following
formula:

Tev = Nro + Ng

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Nq is the number of tender evaluation points awarded for quality offered in
accordance with F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Re-score and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this sub-clause
is repeated.

Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a)

b)

d)

e)

Score each tender in respect of the financial offer made, preference claimed, if any, and the
quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender
offers that fail to score the minimum number of points for quality stated in the tender data, if
any.

Calculate the total number of tender evaluation points (Tev)in accordance with the following
formula, unless otherwise stated in the Tender Data:

Tev=Nro + Np + Ng

where:  Nro is the number of tender evaluation points awarded for the financial offer made in

accordance with F.3.11.7;

Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.

Ng is the number of tender evaluation points awarded for quality offered in
accordance with F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Re-score and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and
recommend the tenderer with the highest number of tender evaluation points, unless there
are compelling and justifiable reasons not to do so and the process set out in this sub-clause
is repeated.

Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

Page 20 of 125



F.3.11.7

Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:
NFo =Wi1x A
where: Nrois the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the Tender Data.

A is a number calculated using either formulas 1 or 2 below as stated in the Tender

Data.
Formula | Comparison aimed at achieving Option 1 Option 2
- F
1 Highest price or discount A=1+ w A= —
Fm Fm
5 Lowest price or percentage commission / {P—Pm] Pm
fee A=1-"—7— A= —r
Pm i
Pm = the comparative offer of the most favourable tender offer.
P = the comparative offer of tender offer under consideration

F.3.11.8 Scoring preferences

F.3.11.9

F.3.12

F.3.13

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions
of the tender data and reject all claims for preferences where tenderers are not eligible for such
preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with
the provisions of the tender data.

Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the
Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
Nq = W2 X Sq/Ms
where: So is the score for quality allocated to the submission under consideration;

Ms is the maximum possible score for quality in respect of a submission; and

W2 is the maximum possible number of tender evaluation points awarded for the
quality as stated in the tender data

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the
policies and / or certificates of insurance which the conditions of contract identified in the contract
data, require the employer to provide.

Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer's procurement;
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F.3.14
F.3.14.1

F.3.14.2

F.3.15

F.3.16
F.3.16.1

F.3.16.2

F.3.16.3

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the
contract;

¢) has the legal capacity to enter into the contract;

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by
a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period;

b) inclusion of some of the returnable documents; and

c) other revisions agreed between the employer and the successful tenderer.
Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

Notice to unsuccessful tenderers

Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period
stated in the tender data, or agreed additional period.

After the successful tenderer has been notified of the employer’s acceptance of the tender, notify
other tenderers that their tender offers have not been accepted.

Unsuccessful forms / documents will be disposed of after 24 months.

F.3.17 Provide copies of the contracts

F.3.18

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender, but withhold information, which is not in the public interest to be divulged,
which is considered to prejudice the legitimate commercial interests of tenderers or might
prejudice fair competition between tenderers.
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PART T2: RETURNABLE DOCUMENTS
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T2.1: LIST OF RETURNABLE DOCUMENTS

T2.2.1: Returnable Schedules required for tender evaluation purposes
T2.2.1 Compulsory Municipal Bid Documents

T2.2.3 Other schedules and documents that will be incorporated into the contract

Other schedules and affidavits that will be incorporated into the Contract

Offer and Acceptance
Contract Data (Part 2)
Contractor's Safety Plan

Pro forma Notification form in terms of the Occupational Health and Safety Act 1993,
Construction Regulations, 2003
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T2.2.1: RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
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SCHEDULE 1: CERTIFICATE OF ATTENDANCE AT SITE VISIT

This is to certify that (Tenderer)

............................................................................................................... was represented by the person(s)
named below at the compulsory meeting held for all tenderers at Corner Walter Sisulu Street and Protea
Avenue, Middelburg, Electrical Boardroom for Bid No. Q11.04.16 on 18 April 2016 at 09HO00.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us to
take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

NAME: e e SIGNALUIE: ..eeiiiiiie e
(O] o - (o1 Y/
NaME: L. SIGNALUIE: oo
CapaCIty: .oooeeeeeieieeee e

Attendance of the above person(s) at the meeting is confirmed by the Employer's representative,
namely:

NaME: L SIGNALUIE: ..eiiiiiiiie e

CapACILY: woveeeeeei e Date and TiMe: ..o viiiii i e,

Page 26 of 125



SCHEDULE 3: CERTIFICATE FOR AUTHORITY OF SIGNATORY

Signatories for Companies must establish their authority by attaching a copy of the relevant Resolution of
the Board of Directors, duly signed and dated, to this form.

AN EXAMPLE IS SHOWN BELOW:

SIGNED ON BEHALF OF COMPANY ..ottt s e s r e e e

IN HIS CAPACITY AS ittt ettt e e s e st e e et e e e et e e e n et e s Rt e e s sn et e e s e e e s enne e e e snnneeennnneees

SIGNATURE OF SIGNATORY ..ttt ettt e e st e e e e et e et e e e e e s s b e e e e e e s s s e e e e eeee s
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SCHEDULE 3: EXPERIENCE OF TENDERER

The following is a statement of major works of a similar nature successfully executed by myself/ourselves
(see Clause F.2.1(e) of the Tender Data).

Value of Year

Employer Nature of work work completed

Signed on behalf
D)L= | Of the TeNAEIEr: ..ceveeee e
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SCHEDULE 4: ALTERATIONS BY TENDERER

Should the Tenderer desire to make any departures from or modifications to the General Conditions of
Contract, Contract Specific Data, Specifications, Bill of Quantities or Drawings, or to qualify his tender in any
way, he must set out his proposals clearly hereunder, or alternatively state them in a covering letter attached
to his tender and referred to hereunder, failing which the tender will be deemed to be unqualified.

If no departure or modifications are desired, the schedule hereunder must be marked "NIL", and signed by
the Tenderer.

Clause or Item Proposed alterations

Signed on behalf
(D)L= (< of the Tenderer: ...
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SCHEDULE 5: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

STeTo o I N oV =T gL =T o] S T TP PPPPPPTUTIN

Section 2: VAT registration NUM DT, if ANy oo it e e e e e et e et et et e e e e e e eaa e aat e aanenanaen

Section 3: CIDB registration NUMI D e, if @Y L.t e e e et et e et ettt e e e e e et aeee e aenaeaenens

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal Income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NMUIMDET ......... e ettt ettt et e et ettt et ee et e e e een e
(@ (o 1Y wloT g’ o] = 11 o) T 10 141 0= S POt

T X TE I ENCE UMD T .. . e e e e e e e e e et et et et e e e e e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, managetr,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months
in the service of any of the following:

A member of any municipal council A employee of any provincial department, national
or provincial public entry or constitutional institution
within the meaning of the Public finance
Management Act, 1999 (Act 1 of 1999)

A member of any provincial legislation A member of an accounting authority of any
national or provincial public entity

A member of the National Assembly or the A employee of Parliament or a provincial legislature

National Council of Province

A member of the board of directors of any An official of any municipality or municipal entity

municipal entity

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, | Name of institution, public office, | Status of service
director, manager, principal board or organ of state and

shareholder or stakeholder position held Current Within last 12
months
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Section 7: Records of spouses, children and parents in the service of the state

Indicate by making the relevant boxes with a cross, if any spouses, child or parent of a sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12
months been in the service of any of the following:

A member of any municipal council An employee of any provincial department, national or

provincial public entity or constitutional institution within the
meaning of the Public Finance Management act, 1999 (act 1

of 1999)

A member of any provincial legislature A member of an accounting authority of any national or
provincial public entity

A member of the National Assembly or the National An employee of Parliament or a provincial legislature

Council of Province.

A member of the board of directors of any municipal A official of any municipality or municipal entity

entity

Name of spouse, child or parent Name of institution, public office, Status of service (tick appropriate column)

board or organ of state and
position held

Current Within last 12
months

* insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

D)

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax
matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly
or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in
terms of the Prevention and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears, has within the last five years been convicted of frauds or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have
no other relationship with any of the tenderers or those responsible for compiling the scope of work that cold cause or be
interpreted as a conflict of interest; and

V) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true
and correct.

Signed: Date:

Name: Position:

Enterprise Name:
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SCHEDULE 6: COPY OF WORKMENS' COMPENSATION REGISTRATION CERTIFICATE (OR PROOF
OF PAYMENT OF CONTRIBUTIONS IN TERM SOF THE COMPENSATION FOR OCCUPATIONAL
INJURIES AND DISEASES ACT NO. 130 OF 1993)

[A Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s
Compensation Commissioner to be inserted here]

Page 32 of 125



SCHEDULE 7: CLEARANCE CERTIFICATE FOR WATER & LIGHTS

Section 45(1)(d) of Municipal Supply Chain Regulations requires that the municipality must reject a bidder
whose municipal rates and taxes are in arrears for more than three months.

The purpose of this schedule is to obtain proof that municipal services, rates and taxes of the service
provider are not in arrears for more than three months, with the relevant municipality / landlord in the
municipal area where the service provider conduct his / her business.

Each bidder must complete the below checklist. Important: if you fail to complete this form, the bid
will be non-responsive. (Please tick with X where appropriate):

QUESTIONS YES NO
1 Is your municipal rates and taxes account up to date / current (not in arrears for
' more than three months)?
2. If yes, provide the following details:

2.1 = Municipality name

2.2 = Municipal account number

3 If yes, please attached proof in the form of the original or certified copy of the
' bidder's municipal rates and taxes account not older than 3 months

4, Does the bidder lease / rent the property where the business is situated?

5 If yes, provide the following details:

5.1 = Landlord name

5.2 = Address property is situated

5.3 =  Contact number of landlord

Please attach the copy of the lease agreement signed by the landlord / lessor and
the tenant / lessee as proof

I, (Insert full name)

of (insert physical address)

being a Director, Principal Shareholder, owner of company (Insert company name)

Hereby confirms that, the information submitted in this form is accurate, to the best of my knowledge

SIGNATURE

*IMPORTANT: IF YOU FAIL TO COMPLETE THIS FORM, PLEASE REGARD YOUR QUOTE AS NON
RESPONSIVE

Page 33 of 125



FUNCTIONALITY EVALUATION CRITERION

TENDERER'’S EXPERIENCE 55 A

PROPOSED ORGANIZATION, STAFFING & KEY STAFF EXPERIENCE 35 POINTS

CAPACITY TO EXECUTE & IMPLEMENT THE TENDER EVALUATION 10 POINTS
(PHYSICAL RESOURCES)

NB: Only bidders who score a minimum of 70 points on Functionality will be further
evaluated on price and BBBEE.

SCHEDULE 8: EVALUATION SCHEDULE -TENDERER’S EXPERIENCE

The following is a statement of major works of a similar nature successfully executed by myself/ourselves
(see clause 2.1(3) of the tender data.

The experience of the tenderer in similar projects or nature or similar areas and conditions in relation to
the scope of work for MAINTENANCE OF 110V DIRECT CURRENT SUPPLY BATTERIES FOR
SUBSTATIONS/SWITCHING STATIONS PROTECTION SCHEMES AND SCADA, FOR THE PERIOD 6
MONTHS AS AND WHEN REQUIREDwill be evaluated.

Briefly describe company or individual experience in regard to the above scope of work and attach this to
this schedule.

NB: Proof of previous work history must be attached for e.g. purchase order,
appointment or reference letter etc.

A summary of the relevant work experience in line with the scope of work should be indicated in the table
below: (Any additional information regarding previous work experience can be attached to this schedule).

Value of work (i.e.
Employer, contact person

A . the service Date
and telephone number, Description of work (service) ‘ded) inclusi leted
wlhare sveEsle provided) inclusive complete
of VAT (Rand)

The scoring of the tenderer’s experience will be as follows:

. . Two or less battery maintenance projects completed or No information has been
Non-responsive (0 points) . - . . : . s
provided, or the information provided is not relevant to the project objectives
Poor (15 points) Three battery maintenance Projects completed
Satisfactory (25 points) Four battery maintenance Projects completed
Good (45 points) Five battery maintenance Projects completed
Very good (55 points) Six or more battery maintenance Projects completed

| the undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

SIGNED AT AUTHORIZED SIGNATURE (UNDERSIGNED)

DATE NAME AND CAPACITY
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SCHEDULE 9: EVALUATION SCHEDULE

PROPOSED ORGANIZATION, STAFFING & KEY STAFF EXPERIENCE

The experience of the tenderer in similar projects or nature or similar areas and conditions in relation to the
scope of work for MAINTENANCE OF 110V DIRECT CURRENT SUPPLY BATTERIES FOR
SUBSTATIONS/SWITCHING STATIONS PROTECTION SCHEMES AND SCADA, FOR THE PERIOD 6
MONTHS AS AND WHEN REQUIREDe.g. (the removal of garden waste and provision of street cleaning)
will be evaluated.

The tenderer should indicate the company high level organizational structure and composition of their
team responsible for this project. The key staff members involved with their main disciplines and or roles
of responsibilities (job descriptions) must be attached to this page as well as the proposed technical and
support staff allocated to work on the project to successfully implement this tender.

A CV of each key staff member should be attached to this schedule. The CV should be structured under
the following headings:

1. Personal particulars
- name
- date and place of birth
place (s) of tertiary education and dates associated therewith
- professional awards
2. Name of current employer and position in enterprise
3. Overview of post graduate / diploma experience (year, organization and position)
4. Outline of recent assignments / experience that has a bearing on the scope of work

In the case of an association / joint venture / consortium, it should, indicate how the duties and
responsibilities are to be shared. The organization, staffing and key staff should be based on the
implementation of one area as per project scope.

The scoring of the proposed organization and staffing will be as follows:

Trade test certificate — 10 points

Battery maintenance experience — 10 points

Very good Valid registration with Electrical Contracting Board (ECB) or Department of
(35points) labour as Installation electrician (in the name of the company) — 5 points
Valid first aid level 1 certificate — 5 points

Valid Fire fighting level 1 certificate —5 points

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

SIGNED AT AUTHORIZED SIGNATURE (UNDERSIGNED)

DATE NAME AND CAPACITY

SCHEDULE 10: CAPACITY TO EXECUTE & IMPLEMENT THE TENDER EVALUATION
(PHYSICAL RESOURCES)

The tenderer needs to indicate the lists of equipment that they presently own or lease or will acquire or
hire to successfully implement this contract if the tender. The physical resources should include a list of
the main requirements as wells the back-up equipment.
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Major construction equipment owned by the tenderer that will be available for this Contract. Provide proof of
ownership. Major construction equipment that will be hired for this Contract. Provide proof of availability,
such as a certified letter of commitment from the owner. Failure to attach required proof shall result in no
point’s allocation. All physical resources indicated in the below schedule or attached must be roadworthy.
NB: in cases where mobile plant (vehicles, trucks and yellow fleet are required, ensure that the
certificate of ownership clearly describe what type of mobile plant is that or include the inventory list
clearly describing this. If the mobile plant cannot be clearly identified no points will be allocated for

such mobile plant.

The following equipment will serve as minimum requirements:

= Portable tools — 5 points
=  Transport (bakkies etc.) — 5 points

Evaluation points will be awarded in accordance with physical resources capacity, age and ownership

status.

LIST OF MAIN PHYSICAL RESOURCES AND EQUIPMENT TO BE USED ON PROJECT:

Owned/ Hired/

JFL equipment
for period of
tender.

Quantity Description, size, capacity, Year_/Age of | Registration Acquired/ Roadw_orthy/
manufacturing, etc. equipment Number Condition
Company
Example:
1 4 ton truck, Isuzu 2005, 5 years Xxx123mp | Owned Yes, good with
service record
2 3m trailer 2000, 10 years Xxx123mp | Leased from Yes, Fair

NB: Proof of ownership or lease, or quotation to acquire physical resources for main
physical resources, (vehicle & equipment) must be attached to the document.

NB: Only bidders who score a minimum of 70 points will be further evaluated on price and BBBEE.
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The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

SIGNED AT AUTHORIZED SIGNATURE (UNDERSIGNED)

DATE NAME AND CAPACITY

T2.2.1 COMPULSORY MUNICIPAL BID DOCUMENTS
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MBD 2: TAX CLEARANCE CERTIFICATE

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax
obligations.

1.

In order to meet this requirement bidders are required to complete in full form TCC001 “Application
for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax
Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to
submit bids. Copies of form TCC 001 are available from any SARS branch office nationally or on
the website www.sars.gov.za.
SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1
(one) year from the date of approval.
The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the
original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies
of the Tax Clearance Certificate will not be acceptable.
In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a
separate Tax Clearance Certificate.
Applications for the Tax Clearance Certificates may also be made via e-Filing. In order to use this
provision, taxpayers will need to register with SARS as e-Filers through the website
WWW.Sars.qov.za.
Exemption to the provision of a Tax Clearance Certificate will be granted provided that:

a) The bidder is registered on the vendor database of the municipality and a valid tax

clearance certificate was submitted together with the application for registration
b) If the closing date of the price quotation or bid falls within the expiry date of the tax
clearance certificate that is in the municipality’s possession.
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MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the statel.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or
their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUMDEI: ... i e e e e e e e e e e e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 Ifyes, furnish PartiCUIArS. ..o e e e e e e

IMSCM Regulations: “in the service of the state” means to be —
(a) a member of —
()  any municipal council;
(i)  any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the

management of the company or business and exercises control over the company.
3.9 Have you been in the service of the state for the past twelve months? ......... YES/NO
3.9.1 Ifyes, furnish PartiCUIArS. ... ...t e e e e
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3.10

3.11

3.12

3.13

3.14

Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? ... YES / NO

3.10.1 If yes, furnish particulars.

Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES/NO

3.11.1 If yes, furnish particulars

Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES / NO

3.12.1 If yes, furnish particulars.

Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES / NO

3.13.1 If yes, furnish particulars.

Do you or any of the directors, trustees, managers,

principle shareholders, or stakeholders of this company

have any interest in any other related companies or

business whether or not they are bidding for this contract. YES /NO

3.14.1 If yes, furnish particulars:
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(& 4.Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
Signature Date
Capacity Name of Bidder
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MBD 6.1

BROAD-BASED BLACK ECONOMIC EMPOWERMENT (B-BBEE) STATUS
LEVEL CERTIFICATES

Bidders are required to submit original and valid B-BBEE Status Level Verification Certificates or
certified copies thereof together with their bids, to substantiate their B-BBEE rating claims.

Bidders who do not submit B-BBEE Status T Level Verification Certificates or are non-compliant contributors to
B-BBEE do not qualify for preference points for B-BBEE but should not be disqualified from the bidding
process. They will score points for out of 90 or 80 for price only and zero points out of 10 or 20 for B-BBEE.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2011

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R1 000 000 (all applicable taxes

included); and
- the 90/10 system for requirements with a Rand value above R1 000 000 (all applicable taxes
included).

1.2 The value of this bid is estimated to exceed/not exceed R1 000 000 (all applicable taxes included)
and therefore the........................ system shall be applicable.

1.3 Preference points for this bid shall be awarded for:
(@) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.31.1 PRICE e,

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION
Total points for Price and B-BBEE must not exceed 100

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS)
or a Registered Auditor approved by the Independent Regulatory Board of Auditors (IRBA) or an
Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

2. DEFINITIONS

2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies;

2.2 “B-BBEE" means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act;

2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
based on its overall performance using the relevant scorecard contained in the Codes of Good

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

2.15

2.16

2.17

2.18

3.1

3.2

cQc 2

Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic Empowerment Act;

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ
of state for the provision of services, works or goods, through price quotations, advertised competitive
bidding processes or proposals;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

“comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;

“consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

“contract” means the agreement that results from the acceptance of a bid by an organ of state;
“EME” means any enterprise with an annual total revenue of R5 million or less;

“Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decrease resulting from the change, imposition, or abolition of customs or excise duty and
any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor and
demonstrably has an influence on the price of any supplies, or the rendering costs of any service, for
the execution of the contract;

“functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or operating,
taking into account, among other factors, the quality, reliability, viability and durability of a service and
the technical capacity and ability of a bidder;

“non-firm prices” means all prices other than “firm” prices;

“person” includes a juristic person;

“rand value” means the total estimated value of a contract in South African currency, calculated at the
time of bid invitations, and includes all applicable taxes and excise duties;

“sub-contract” means the primary contractor's assigning, leasing, making out work to, or employing,

another person to support such primary contractor in the execution of part of a project in terms of the
contract;

“total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice
on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act and promulgated in the Government Gazette on 9 February2007;

“trust” means the arrangement through which the property of one person is made over or bequeathed
to a trustee to administer such property for the benefit of another person; and

“trustee” means any person, including the founder of a trust, to whom property is bequeathed in order
for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts;

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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3.3 Points scored must be rounded off to the nearest 2 decimal places.

3.4 In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the
highest score for functionality.

3.6 Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.

4, POINTS AWARDED FOR PRICE

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt — Pmin Pt — P min
Ps=801-—— or Ps=901-——
P min P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 8 16
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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5.2 Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’'s
approval for the purpose of conducting verification and issuing EMEs with B-BBEE Status
Level Certificates.

5.3 Bidders other than EMEs must submit their original and valid B-BBEE status level verification certificate
or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor approved
by IRBA or a Verification Agency accredited by SANAS.

5.4 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level certificate.

5.5 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if they
were a group structure and that such a consolidated B-BBEE scorecard is prepared for every separate
bid.

5.6 Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

5.7 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents that
such a bidder intends sub-contracting more than 25% of the value of the contract to any other
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract.

5.8 A person awarded a contract may not sub-contract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level than the person concerned,
unless the contract is sub-contracted to an EME that has the capability and ability to execute the sub-
contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2
AND 5.1

7.1 B-BBEE Status Level of Contribution: ............. T e (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or an
Accounting Officer as contemplated in the CCA).

8 SUB-CONTRACTING

8.1 Will any portion of the contract be sub-contracted? YES / NO (delete which is not applicable)

8.1.1 Ifyes, indicate:

(i) what percentage of the contract will be subcontracted? ..o %
(i) the name of the SUD-CONTIACIOr? o e e e
(iii) the B-BBEE status level of the sub-CoNtracCtor? ...

(iv) weather the sub-contractor is an EME? YES / NO (delete which is not applicable)

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of firm ettt E e bt e eee oo oo eooEeEeeeeeeeeeaaahebeeeeeeee et aaheeee et eeeeeeaanbareeeaaaeeeaanrareeaaans

9.2 VAT registration number TP P PP PR PPPPPPRRN

9.3 Company registration number e e e e et ee e e e e e e e e e e et e e araeeeaeaaa

9.4 TYPE OF COMPANY/ FIRM

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

O0OOdo

9.7

9.8

9.9

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

MUNICIPAL INFORMATION

Municipality where bUuSINESS IS SItUATET ... ......ou e e e e e
Registered ACCOUNT NUMDET .. ittt e et e e e e bb e e e e s stbeeeeeeanes
StANG NUMDBE e e e e et e et e et e e s e e e e ab e e e e e e b e e e e nres

TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS? .........ccoceeviieennnn.

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the
foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we acknowledge
that:

(i)  The information furnished is true and correct;

(i)  The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

(i) In the event of a contract being awarded as a result of points claimed as shown in paragraph
7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(@) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining business
from any organ of state for a period not exceeding 10 years, after the audi alteram

partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES:
............................................. SIGNATURE(S) OF BIDDER(S)
DATE:
ADDRESS: ... s
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD 7.2

(b) CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

(c) PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to (name of the
INSHULION) ..o, in accordance with the requirements and task directives /
proposals specifications stipulated in Bid Number ........................ at the price/s quoted. My offer(s)
remain(s) binding upon me and open for acceptance by the Purchaser during the validity period
indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:

® Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of Bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s)
cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations
will be at my own risk.

4, | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfiiment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. I confirm that | am duly authorised to sign this contract.
NAME (PRINT) oo,
WITNESSES
CAPACITY e,
L s
SIGNATURE e
2
NAME OF FIRM s
DATE:
DATE e
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT FORM - RENDERING OF SERVICES

(d) PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. Ly e IN MY CAPACILY @S evevnnieiiniie et et
accept your bid under reference number .................. dated .........ocoeieiiiiinnn, for the rendering of
services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of
the contract, within 30 (thirty) days after receipt of an invoice.

MINIMUM
PRICE (ALL THRESHOLD FOR
B-BBEE STATUS
APPLICABLE COMPLETION LOCAL
DESCRIPTION OF SERVICE TAXES DATE COII_\IET\I/?IIEIIB_UOT'TON PRODUCTION AND
INCLUDED) CONTENT (if
applicable)
4, | confirm that | am duly authorised to sign this contract.
SIGNED AT o ON
NAME (PRINT) ©oeoitiiiiie e,
SIGNATURE . e
OFFICIAL STAMP WITNESSES
P
2
DATE: .
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD 8

(e)DECLARATION OF BIDDER’'S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

1. This Municipal Bidding Document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

a)

c)

d)

any improper conduct in relation to such system;

b) been convicted for fraud or corruption during the past five years;
willfully neglected, reneged on or failed to comply with any government, municipal or other

public sector contract during the past five years; or

Combating of Corrupt Activities Act (No 12 of 2004).

abused the municipality’s / municipal entity’s supply chain management system or committed

been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

4. In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

ltem | Question

4.1

Is the bidder or any of its directors listed on the National Treasury's Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by
clicking onits link at the bottom of the home page.

" Yes
Yes

[

No
No
Ol

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters
in terms of section 29 of the Prevention and Combating of Corrupt Activities
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’'s website (www.treasury.qgov.za) by clicking on its link at the
bottom of the home page.

Yes

421

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a
court of law outside the Republic of South Africa) for fraud or corruption during
the past five years?

Yes

Contractor

Witness 1 Witness 2 Employer Witness 1
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4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other ] ]

municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes No
any other organ of state terminated during the past five years on account of ] [l
failure to perform on or comply with the contract?
4.7.1 | If so, furnish particulars:

CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ...ttt et e et et e et ettt e e s
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a pe
se prohibition meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper

conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

1 ncludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a

bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the

bidder, who:
(@) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of

business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between

partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(@) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the
bid; or
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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® bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Position Name of Bidder
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.3: OTHER SCHEDULES AND DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE

[The Tenderer must attach hereto a letter from the bank or institution with whom he has made the
necessary arrangements, to the effect that the said bank or institution will be prepared to provide the
required performance guarantee when asked to do so].

The following Pro-forma is attached for tenderers to use.
PRO-FORMA FOR A PERFORMANCE GUARANTEE
PERFORMANCE GUARANTEE

Employer: (Name and Address)

Contract No:

(Contract title)

WHEREAS
(hereinafter referred to as “the Employer”) entered into, a Contract with

(hereinafter called “the Contactor”) on the day of 20
for the construction of (Contract Title)

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by
way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS (hereinafter referred to as “the
Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE,
Do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the
Employer under renunciation of the benefits of division and exclusion for the due and faithful performance by
the Contractor of all the terms and conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the Completion Data of the Works under
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of
any modification, variation, alterations of the Completion Date which the Employer may make, give,
concede or agree to under the said Contract.

2. This guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give
time to or compound or make any other arrangement with the Contractor.

However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the Contract,

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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the amount of liability shall be reduced by 50%, which shall be in force until the issue of the Final Approval
Certificate at expiry of the Defects Liability Period.

4.

10.

IN WITNESS WHEREOF this guarantee has been executed by us at

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate
of his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain
in full force and effect until all such claims have been paid of liquidated.

Our total liability hereunder shall not exceed the sum of
(in words)

R (in figures) (10 % of the tender sum), which amount I/we
agree to hold at your disposal.

The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum
with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease.

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor
and undertake to pay the said amount or such portion thereof as may be demanded, immediately on
receipt of a written demand from you.

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the
Guarantor's liability for the purpose of enabling provisional sentence or any similar relief to be obtained

against the Guarantor.

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the
event of the full amount of the Guarantee being paid to the Employer.

I/We hereby choose our address for the serving of all notices for all purposes arising here from as

on this day of 20

As witnesses:

1. Signature
2. Signature
Duly authorized to sign on behalf of (Guarantor)
Address
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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EXECUTION PROGRAMME

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the work for this Contract. The programme shall be in
accordance with the information supplied in the Contract, requirements of the Project Specifications and with all
other aspects of his Tender.

The Execution Programme must be based on the completion time as specified in the Contract Data.
PLEASE NOTE: the cash flow projections from the contractor (to be submitted before commencement of the

execution of the contract) must be in accordance with this execution plan in order to ensure proper cash flow
management by the Department and to minimise delayed payments.

PROGRAMME
MONTHS
ACTIVITY
SIGNATURE: ..o DATE: e
(of person authorised to sign on behalf of the Tenderer)
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the
Contractor has the necessary competencies and resources to carry out the work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No
181 of 1993), and the OHSA 1993 Construction Regulations 2003.

2. | hereby declare that my company has the competence and the necessary resources to safely carry out
the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(& From my own competent resources as detailed in 4(a) hereafter: *Yes / No
(b) From my own resources still to be appointed or trained until competency

is achieved, as detailed in 4(b) hereafter: *Yes / No
(c) From outside sources by appointment of competent specialist

sub-contractors as detailed in 4(c) hereafter: *Yes / No
(* = delete whatever is not applicable)
4, Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
construction safety officer as defined in Regulation 6, and competent persons as defined in Regulations

7,8,10,11,12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will form
part of the contract team:

NAMES OF COMPETENT

PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Details of training of persons from my company's own resources (or to be hired) who still have to be
trained to achieve the necessary competency:

0] By whom will training be provided? ...........eeviii i
(i)  When will training be uUNdertaken? ...

(iii)  List the positions to be filled by persons to be trained or hired: ...........cccooiiiiiiiii

Details of competent resources to be appointed as subcontractors if competent persons cannot be
supplied from own company:

Name Of PropOSEA SUDCONITACION: .......ccciiiiiieiiiiiee it ee ettt ettt ettt e e e st e e e e sbb e e e e s abbe e e e s aabeeeeesbneeesaabneeenes

Qualifications or details of competency of the SUDCONraCIOr: ...,

| hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
5(1) of the Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will
at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the
Engineer, visitors, and officials and inspectors of the Department of Labour.

I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule
of quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties
that may be applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the
Contractor's part to comply with the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations
2003, and accept that my tender will be prejudiced and may be rejected at the discretion of the
Employer.

SIGNATURE: ...ttt DATE: ittt e
(of person authorised to sign on behalf of the Tenderer)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACTOR'S SAFETY PLAN

[The contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 of the
Occupational Health and Safety Act 1993 Construction Regulations 2003 before commencement of the works.]

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that
qualify in terms of Regulation 3 of the Construction Regulations 2003, to the office of the Department of
Labour]

(b) Name of CoNtractor's CONTACE PEISON: .....uiiiieeiiiciiiiieeee e e s ieirrereeee e e s estatreereaeesssstarreereeaesssasssrranreeeessanns
RICE1 =T o] a0 =T a0 41 T RO
2. Contractor's workman’s compensation registration NUMDET: ...........oooioiiiiiiiiiieie e re e e

3. (@) Name and postal address Of CENT: .......ooi i

(b)  Name of deSIgNer's CONTACE PEISON: .....cciii ittt e ettt e e e e e et e et e e e e e e s abbbbeeeaaaeesaanabeeaeaaeeaaannes
TIEPNONE NUMDET ...ceiii ettt e oo e ettt e e e e e e e h b bbe e e e e e e e e s e anbbeeeeaaeeeaabbnseeaaeaeaaannes

5.  Name of Contractor’s construction supervisor on site appointed in terms of
Regulation B(1): .....cveeeiiiieieiieeeeee e Telephone NUMDBET: ......oovvveeeiiiiieee e,

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2).

7. Exact physical address of the construction site or Site OffiCe: ..o
8.  Nature Of the CONSIIUCTION WOTK: .......oiiiiiiiiiiiii ittt e e s e e sabte e e e snbbeeeesneeeaes
9.  EXxpected COMMENCEMENT QALE. ......coiiuiiiiiiiieie ettt e et e bt e e st b et e s b be e e e s aab e e e e s aaba e e e snbbeeeesnnneeeas
10. EXpected COMPIELION GALE: .........eiiiiieiiiitie ettt e ettt e e e e e e s et bbbt e e e e e e e e s s anbbeeeeaaeeeaaannnbeeeeaaeeesannnne
11. Estimated maximum number of persons on the CONStrUCtiON SIte: .......ccceveveeiiiiiiiiiiie e
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12. Planned number of subcontractors on the construction site accountable to Contractor: .........cccceeeeeeerenneee.

13. Name(s) of subcontractors already ChOSEN: ..........uviiiiii it e e e

SIGNED BY:

CONTRACTOR: e DATE: .o
L EN T e et e e e eae e DATE: o
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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THE CONTRACT

PART C1:

Cl.1:
Cl.2:

PART C2:

C2.1:
C2.2:
C2.3:

PART C3:

C3.1:

PART C4:

AGREEMENTS AND CONTRACT DATA
Form of Offer and Acceptance
Contract data
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Pricing Instructions
Bill of Quantities
Day work Schedule

SCOPE OF WORK
The Works

SITE INFORMATION
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Cl1l.1 FORM OF OFFER AND ACCEPTANCE

C1.1.1: Form of Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

INSERT NUMBER: MAINTENANCE OF 110V DIRECT CURRENT SUPPLY BATTERIES FOR
SUBSTATIONS/SWITCHING STATIONS PROTECTION SCHEMES AND SCADA, FOR THE
PERIOD 6 MONTHS AS AND WHEN REQUIRED

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.

*THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:
.............................................................................................................................. Rand (in words);

R ot e e e e e e e e e e e e e e e e (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract
identified in the contract data.

Signature Block: Tenderer

(O o - Lo | Y2 USRI
N F= T L= o o] o = g 2= U1 T o IS
AAreSS OF OFJANIZATION .....coitiiieiei ittt e e ettt e e e st et e e e et b et e e s e bbbt e e e e abbe e e e e annbeeeeeannnns
Signature of WItNESS ........uviiiiiiiiiii e Date ..o

N1 TSR L A1 (ST T T

*BIDDERS HAVE TO COMPLETE THE OFFERED TOTAL OF PRICES IN WORDS AS WELL AS IN
FIGURES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.1.2: Form of Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer's offer shall form an
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information and drawings and documents or parts thereof, which may be incorporated
by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’'s agent (whose details are given in the contract data) for delivery of
any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).
Unless the tenderer (now contractor) within five working days of the date of such receipt notifies the employer
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a
binding contract between the parties.

Signature Block: Employer

SIGNALUIE .ot Date ...
=T 0P PPPTPT
(O o - Lo | Y2 USRI
for the Employer Steve Tshwete Local Municipality

P.O. Box 14,

Middelburg, 1050
Signature Of WItNESS ......cooviiiiiiiiiieee e Date ..o

(NN g 0 B LT
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C1.1.3: Schedule of Deviations

1 LW o] 1o
(1= = 11 3T
2 LS o] 1o SRR
[ 12Y = TR
3 10 o] =T ot S PP UPUPPPT PP
(7S] 0= 11 3T
4 LT o] 1o
12T =
5 S]] o] [T 5 SRR
[ 12Y = TR

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of
offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Cl.2 CONTRACT DATA

Section 1.01 The General Conditions of Contract for Construction Works (2004) published by the South African
Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947).

The General Conditions of Contract for Construction Works make several references to the Contract Data for
specific data, which together with these conditions collectively describe the risks, liabilities and obligations of
the contracting parties and the procedures for the administration of the Contract. The Contract Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of
contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.

C1.2.1 CONDITIONS OF CONTRACT

General Conditions of Contract

The General Conditions of Contract are the General Conditions of Contract for Construction Works (2004)
published by the South African Institution of Civil Engineering.

Contract Specific Data

The Contract Specific Conditions of Contract are as humbered and set out below. These Clauses are the only
variations from and/or additions to the clauses of the General Conditions of Contract. The variables are listed
after these clauses in the form of an appendix.

Clause Contract Data

Delete Clause 1.1.1 and replaced by:

“1.1.1  Contract” means the Agreement made in the Form of Offer and Acceptance and the
documents referred to herein.”

Delete Clause 1.1.1.2 and replace by:

“1.1.1.2 Contract Agreement means the document called Form of Offer and Acceptance.

Delete Clause 1.1.2 and replaced by:

“1.1.2 Specification” means that document entitled Scope of work, as included the Contract, and
any Variation of such document.”

Delete Clause 1.1.3 and replaced by:

11

“1.1.3  Drawings” means the Employer’'s drawings of the works as listed in the Scope of Works
and any Variation of such drawings.”

Delete Clause 1.1.1.18 and replace by”

“1.1.1.18 “Variation” means a change to the Scope of Work (if any), which is instructed by the
Employer under Sub-Clause 10.1.”

Amend Clause 1.1.3 to read:

“1.1.3.1 “Certificate of Completion” means the certificate issued by the Engineer signifying that the
whole, or portion, of the Works has been sufficiently completed for the Defects Liability
Period for the whole, or portion, of the Works to commence, although some minor work
may be outstanding.

1.1.3.2 *“Certificate of Practical Completion” means the certificate issued by the Engineer signifying
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Clause

Contract Data

that the whole, or portion, of the Works has reached the stage of readiness for occupation
or use for the purpose intended, although some minor work may be outstanding.”

Amend Clause 1.1.4 to read:

“1.1.4 "Commencement Date” means the date of delivery to the Contractor of a written notice
from the Employer informing him of the acceptance of his offer.”

Clause 1.1.13: Add the following to the end of this definition:

“This clause shall apply mutatis mutandis to any portion or phase of the Works that may be
described in the Scope of Works or in the Contract Data, or agreed subsequently between the
Contractor and the Employer, and committed to writing.”

Add the following definition:

"1.1.25 "Schedule of Documents" means the document so designated in and forming part of the
Tender Documents."

1.6&38.1

Special non-working days are Sundays and the following statutory public holidays as declared by
National or Regional Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers day, Youth
Day, National Women'’s Day, Heritage Day, Day of Reconciliation, Christmas Day and the Day of
Goodwill including the construction industry year - end break.

The year - end break commences on the first working day after 15 December and ends on the first
working day after 5 January of the next year.

2.3

The Engineer is, in terms of his appointment by the Employer for the design and administration of
the Works included in the Contract, required to obtain the specific approval of the Employer for the
execution of the following duties:

231 The issuing of an order to suspend the progress of the Works, the extra cost resulting
from which order is to be borne by the Employer in terms of Clause 39 or the effect of
which is liable to give rise to a claim by the Contractor for an extension of time under
Clause 45 of these conditions.

2.3.2  The issuing of an instruction or order to vary the nature or quantity of the Works in terms of
Clause 36, the estimated effect of which will be to increase the Contract Price by an
amount exceeding R50 000, the valuation of all variation orders in terms of Clause 37 and
the adjustment of the sum(s) tendered for General Items in terms of Clause 50.

2.3.3  The approval of any claim submitted by the Contractor in terms of Clause 48.

4.2

Add the following to the clause:

The Contractor shall provide the following to the Engineer for retention by the Employer or his
assignee in respect of all works designed by the Contractor:

4.2.1 a Certificate of Stability of the Works signed by a registered Professional Engineer
confirming that all such works have been designed in accordance with the appropriate
codes of practice.

422 proof of registration and of adequate and current professional indemnity insurance cover
held by the designer(s).

4.2.3  design calculations should the Engineer request a copy thereof.
424 engineering drawings and workshop details (both signed by the relevant professional

engineer), in order to allow the Engineer to compare the design with the specified
requirements and to record any comments he may have with respect thereto.
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Clause Contract Data
425 “As-Built” drawings in DXF electronic format after completion of the Works. The Contractor
shall be responsible for the design of the Temporary Works.
Add the following to the clause:
The Contractor shall comply with the Occupational Health and Safety Specification prepared by the
Employer in terms of the Construction Regulations, 2003 promulgated in terms of Section 43 of the
452 Occupational Health and Safety Act (Act No. 85 of 1993).
Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before
commencement of the Works or any part thereof, be in the possession of an approved Health and
Safety Plan. The Contractor shall submit an approved Health and Safety Plan to the Engineer
within 14 days of the Commencement Date.
Add the following new clause:
Contractor’s liability as mandatory
Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for
4.6 : . . A -
due compliance with the relevant duties, obligations, prohibitions, arrangements and procedures
imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations,
including the Construction Regulations, 2003, for which he is liable as mandatory. By entering into
this Contract it shall be deemed that the parties have agreed in writing to the above provisions in
terms of Section 37 (2) of the Act.
Add the following new clause:
Contractor to notify Employer
47 The Employer retains an interest in all inquiries conducted under this Contract in terms of Section
’ 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations
following any incident involving the Contractor and/or Sub-Contractor and/or their employees. The
Contractor shall notify the Employer in writing of all investigations, complaints or criminal charges
which may arise pursuant to work performed under this Contract in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) and Regulations.
Add the following new clause:
Contractor’s Designer
48 The Contractor and his designer shall accept full responsibility and liability to comply with the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003
for the design of the Temporary Works and those part of the Permanent Works which the
Contractor is responsible to design in terms of the Contract.
Add the following new clause:
4.9
The Contract shall be construed to be interpreted in English.
Add at the beginning of Clause 6.3:
6.3
“Except as provided for in 6.6,”
6.4 Delete the contents of the clause and insert the following:

Any consent granted in accordance with Clause 6.2 or appointment of a sub-contractor in
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Clause

Contract Data

accordance with Clause 6.3 shall not imply a contract between the Employer and the subcontractor,
or a responsibility or liability on the part of the Employer to the subcontractor and shall not relieve
the Contractor from any liability or obligation under the Contract and he shall be liable for the acts,
defaults and neglects of any subcontractor, his agents or employees as fully as if they were the
acts, defaults or neglects of the Contractor, his agents or employees.

The Engineer’s consent in respect of any particular subcontractor may be withdrawn at any time
should reasonable grounds be given therefore in writing to the Contractor by the Engineer, in which
event the Contractor shall forthwith terminate the engagement or that subcontractor on the Works.
The withdrawal by the Engineer of his consent in respect of any particular sub-contractor that is
engaged in the execution of any portion of the works, including any portions of the Works which are
sub-let by the Contractor in accordance with Clause 6.3 shall not relieve the Contractor of any of
his obligations under the Contract, nor of any of his obligations to sub-let the particular portions of
the Works concerned.

6.5

Delete the contents of the clause and insert the following:

Unless otherwise stipulated in the Contract:

6.5.1  the provision of labour, whether locally employed or not; or
6.5.2 the purchase of materials which are in accordance with the Contract; or
6.5.3 the purchase or hire of Constructional Plant;

shall not be regarded as sub-letting, as contemplated in this Clause, for which the Contractor is
required to obtain the Engineer’s consent in terms of Clause 6.2.

7.1

No Performance Guarantee will be required

9.2

Add the following new Clause:

The copyright in all documents, drawings and records (prepared by the Engineer) related in any
manner to the Works shall vest in the Employer or the Engineer or both (according to the dictates of
the Contract that has been entered into by the Engineer and the Employer for the Works), and the
Contractor shall not furnish any information in connection with the Works to any person or
organisation without the prior approval of the Employer to this effect.

10.1

The Contractor shall (subject to the provisions of Clause 4.5.2) commence executing the works
within a period of 14 days from the Commencement Date.

111

Replace Clause 11.1 and the first two lines of Clause 11.1.1 with the following:

The Employer, or the Engineer acting on his behalf, shall, subject to any requirements in the
Contract as to the order in which the Works shall be executed:

11.1.1  On the Commencement Date that is applicable to any phase or portion of the Works, give
the Contractor right of access to that part of the Site on which such phase or portion is to
be constructed, the location of which access shall be stated in the Site Information.

12.1

Add the following to the clause:

In this regard the Contractor shall have regard for the phases and sub-phases (if applicable) for the
Development, which shall also be the order in which the Permanent Works shall be constructed,
unless otherwise agreed between the parties and committed to writing. If phased construction is
applicable, the phases and sub-phases will be described in the Specifications and/or will be
indicated on the Phasing Plan which forms part of the Drawings.

12.2
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Clause Contract Data
The Contractor shall deliver his programme within 14 days of the Commencement Date.
Add the following to the clause:
12.3.4 The Contractor shall deliver his detailed cash flow forecast within 14 days of the Commencement
Date.
Add the following new clause:
20.3 The Contractor shall use local labour in accordance with the requirements contained within the
Scope of Work.
In Clause 21.1, amend the first paragraph to read:
211 "The Contractor shall employ, for the purposes of the Contract, only such persons as are careful,
competent and efficient in their several trades and callings.”
Add at the end of Clause 23.1:
23.1 "Unless otherwise directed in writing by the Engineer, materials for the Permanent Works shall be
new and unused."
Add to Clause 29.1:
29.1 "The Contractor shall where practicable before delivery, and in any event not later than 24 hours
after delivery to the Site, inform the Engineer of any materials which are not his sole property."
29.2 In Clause 29.2, last line, amend "Works" to read "Permanent Works".
Add to Clause 35.1.3:
"The minimum amount of insurance required in terms of this Clause, as stated in Part 1 of the
Contract Data, shall be per event, the number of events being unlimited."
3213 Amend Clause 35.1.4 to read:
"Insurance of all materials stored off Site, and intended for incorporation in the Permanent Works,
including their delivery to the Site and off-loading on Site, to the value of such materials for which
payment is made in terms of Clause 49.1.5 hereof."
The amount to cover professional fees for repairing damage and loss to be included in the insurance
35.1.1.2.3 -
sum is R 9 000
The limit of indemnity for liability insurance is twice the contract amount for any single liability claim.
35.1.3 R X -
Liability insurance shall include spread of fire risk.
Add the following to the clause:
35.6 Proof of insurance shall be submitted to the Employer prior to Commencement of the Works

(Clause 10.1), and copies of the policies and proof of due payment of all premiums shall be
presented to the Employer within twenty eight (28) days of the Date of Commencement.
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Contract Data

35.9

Add Clause 35.9:

"In the event of any claim arising under the policies held in terms of this Clause, the Contractor
shall forthwith take all necessary steps to lodge his claim on the joint behalf of himself and the
Employer, and to secure settlement of such claim, and he shall submit to the Engineer copies of all
claims and associated documents. The claim submitted by the Contractor shall cover the cost of
repairing and making good as required by Clauses 32.2.1 and 32.2.3."

35.10

Add Clause 35.10:

"With regard to the Compensation for Occupational Injuries and Diseases Act (Act No. 130 of
1993), where applicable, the Contractor shall, within such time as is stated in the Appendix for the
production of insurance policies in terms of Sub-Clause 35(6), deliver to the Employer a letter,
either

(@) from his Insurance Company certifying that the Contractor has effected insurance with the
Company for the full extent of his potential liability in respect of all workmen employed by him
on the Contract and undertaking to notify the Employer of the expiry date of the policy at least
one calendar month before such date, or

(b) from the Compensation Commissioner certifying that the Contractor has complied with the
requirements of the above-mentioned Act and is at present in good standing with the
Compensation Fund."

37.2.2.3

The percentage allowance to cover overhead charges is 15%.

38.1

Special non-working days shall be all South African statutory holidays and the official building
holidays.

40.1

Add the following to the clause:

No such instruction by the Engineer to expedite progress shall be the subject of additional
compensation to the Contractor unless the instruction explicitly states that the Contractor is entitled
to additional compensation, and cites the amount of such compensation or the basis upon which it
is to be determined.

42.1

The Works shall be completed within 4 months excluding special non-working days and the year end
break.

42.2

Add to Clause 42.2:

"Should the Contractor consider that he may, during the course of the Contract, wish to invoke
"abnormal climatic conditions" as a circumstance entitling him to an extension of time for the
completion of the Works, he shall, before commencing any of the Permanent Works, establish an
approved weather recording station with an approved observer who shall record daily the weather
conditions that the Contractor may wish to invoke. The records shall be submitted weekly to the
Engineer's Representative, together with a statement recording the Contractor's opinion of the
effect on his programme of any weather condition that he may consider to be abnormal.”

42.3

Add to Clause 42.3.2:

"Extension of time in respect of abnormal climatic conditions shall be calculated in accordance with
the method and data given in the Specification Data/Scope of Work."

42.4
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Delete the contents of the clause and insert the following:
If an extension of time is granted, other than an extension resulting from abnormal climatic
conditions in terms of Clause 42.5, the Contractor shall be paid such additional time-related
General Items as are appropriate having regard to any other compensation which may already
have been granted in respect of the circumstances concerned.
Add the following new clause:
Extension of time due to Abnormal Rainfall
Extension of time for completion of the Contract shall be allowed in the event of
abnormal rainfall in accordance with the following formula:
\Y = (Nw - Nn) + (Rw - Rn)/20
Where:
V =  Extension of time in calendar days for the calendar month under consideration
Nw =  Actual number of days during the calendar month under consideration on which a rainfall
of 10mm and more is recorded
Rw = Actual total rainfall in mm recorded during the calendar month under consideration
Nn =  Average number of days, derived from rainfall records, on which a rainfall of 20mm and
more was recorded during the relevant calendar month as per the data tabulated
hereinafter
= Average total rainfall in mm for the relevant calendar month, derived from rainfall records,
as tabulated hereinafter
Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar
month, pro rata values shall be used. Should V be negative for any particular month, and should its
425 absolute value exceed the corresponding value of Nn, then V shall be taken as being equal to minus

Nn. The total extension of time to be granted shall be the algebraic sum of all the monthly
extensions, provided that if this total is negative then the time for completion shall not be reduced
due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The Contractor shall provide
and install all the necessary equipment for accurately measuring the rainfall. The Contractor shall
also provide, erect and maintain a security fence plus gate, padlock and keys at each measuring
station, all at his own cost. The Engineer or his Representative shall take and record the daily
rainfall readings. The Contractor shall be permitted to attend these readings, in the company of the
Engineer's Representative. Access to the measuring gauge(s) shall at all times be under the
Engineer's control.

Unless otherwise provided in the Site Information, the value of “n” shall be taken as equal to the
tendered time for completion of the Works in months, rounded off to an integer.

Extension of time during normal working days will be granted to the degree to which actual delays
as determined in accordance with clause 42.5 hereof, exceed the number of “n” normal working
days.

The value of “n” does not take into account further or concurrent delays which are caused by other
abnormal climatic conditions such as floods, which have to be determined separately in accordance
with clause 42.5 hereof.

The rainfall records applicable to this Contract are those recorded at Weather Station Middelburg
The following values of Nn and Rn shall apply:
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Rn Nn
MONTH
(mm) (days)
January 170
February 101
March 83
April 53
May 36
June
July
August
September 33
October 93
November 256
December 152
TOTAL 998

Delete the contents of the clause and insert the following:

43.1 If the Contractor fails by the Due Completion Date to complete the Works, or any specific
portion thereof that is identified in the Scope of Works to the extent which entitles him in
terms of Clause 51.2 to receive a Certificate of Practical Completion for the Works, then the
Contractor shall be liable to the Employer for the sum(s) stated below as (a) penalty(ies) for
every day which shall elapse between the Due Completion Date for the Works or the
specific portion of the Works and the actual Date of Practical Completion of the Works or of
the specific portion. The penalty for delay shall be 0.05 % of the Total Tender Sum per
Calendar Day.

43.2  If before the issue of a Certificate of Practical Completion for the whole of the Works, or for
any specific portion thereof that is identified in the Scope of Works, any further part of the
Works has been:

43.2.1 certified as complete in terms of a Certificate of Practical Completion; or

43

43.2.2 occupied or used by the Employer, his agents, employees or other contractors (not being
employed by the Contractor); then the appropriate penalty for delay referred to in Clause
43.1 above shall be reduced by the amount which is determined by the Engineer to be
appropriate under the circumstances.

43.3  The imposition of penalties in terms of Clause 43.1 shall not relieve the Contractor from his
obligation to complete the Works, nor from any of his obligations and liabilities under the
Contract.

43.4  All penalties for which the Contractor becomes liable in terms of Clause 43.1 shall be
accumulative. The Employer may, without prejudice to any other method of recovery,
deduct the amounts of all such penalties from any monies in his possession that are or may
become due to the Contractor.

43.5 The imposition of any penalties in terms of Clause 43.1 shall not limit the right of the
Engineer of the Employer to act in terms of Clause 55.1.5.

451 In Clause 45.1.2.1.1, the first line, after the word "sums", insert ", excluding VAT," and in Clause
’ 45.1.2.1.2, the third line, after the word "amount" insert ", excluding VAT,"
45.2 In Clause 45.2, line 4, after the word "price", insert ", excluding VAT,"
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46.2 The application of a Contract Price Adjustment factor will apply to this Contract.
46.3 Price Adjustments for variations in the cost of special materials is not allowed.
46.4 In line 6 delete the words “between the Employer and the Contractor”.
49.15 The percentage limit for materials not yet built into the Permanent Works is 80%.
The percentage retention on the amounts due to the Contractor is 10 %, excluding contract price
49.3 adjustment, contingencies and VAT, and limited to 5% of the contract amount, excluding contract
price adjustment, contingencies and VAT.
49.4 In line 3 delete the word “said” and insert the word “correct”.
A Retention Money Guarantee is not permitted.
49.6
Replace the term “Bank” with “Bank or Insurance Company”.
50.1 In line 2 of the second paragraph delete “15 percent” and replace it with “25 percent”.
53.1 The Defects Liability Period is 12 months measured from the date of the Certificate of Completion.
In Clause 53.2, paragraph 2, line 2, after the words "Defects Liability Period", insert "within the
53.2 period specified by the Engineer", and amend "thereafter" to read "after the Defects Liability
Period".
Delete the contents of the clause and insert the following:
55.1.9 The Contractor furnished inaccurate information in the Returnable Documents or Returnable
Schedules forming part of the Contract.
58.1.4 Disputes are to be referred to Arbitration.
58.2 Dispute Resolution shall be by Adjudication.
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Cl.2.2 PART 1 - DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER

Clause 1.1.14: Name of Employer: Steve Tshwete Local Municipality

Clause 1.2.2: Address of Employer:
Physical: Postal:
Steve Tshwete Local Municipality P.O. Box 14
Municipal Building MIDDELBURG, 1050

Wanderers Avenue
MIDDELBURG, 1050

E-Mail: council@stim.gov.za

Telephone No: 013 249 7000 Fax No: 013 243 2550

Clause 1.1.15: Name of Engineer: N/A
Clause 1.2.2: Address of Engineer:N/A
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Cl1.2.3PART 2: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract:

REFERENCE

Clause 1.1.8:

Clause 1.2.2:

Clause 37.2.2.3

CONTRACT SPECIFIC DATA BY THE CONTRACTOR

NE=T 0 g TSR0 ) i 0] 014 = 13 (] (T

Address of the Contractor:

Physical: Postal:
E-Mail: e
Telephone NO: ........covviiiiii i, = D o L

The percentage allowance to cover all charges for the Contractor's and
subcontractor's profits, timekeeping, clerical work, insurance, establishment,
superintendence and the use of hand tools is as stated in the Bill of Quantities / Day
work Schedule.
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TRANSFER OF RIGHTS

The Successful Tenderer shall complete and submit a Transfer of Rights Form to claim for materials on site
with every progress payment for the project. No payment for materials on site would be granted if this
document is not submitted with the progress payment being considered. This form together with the
documentary proof of ownership or proof of payment by the Contractor to the supplier shall accompany the
Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of
Contract 2004.

TRANSFER OF RIGHTS AND INDEMNITY
(To be completed during construction by successful Tenderer only)

Claim for materials on site, Payment Certificate NO. ..........cccccoiiiiiiiennn. Date: ...ooviiiii
Contract NO: .« e e For (contract title) ........ocoeiiiiii
[, the undersigned (Name Of SIGNALOIY) ......cvinirie i e e e e e e e areeeens in my capacity as

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights,
title and interest in and to the materials and goods, for which evidence of bona fide ownership is attached
hereto, unto and in favour of (name of EMPIOYEI) ... e e e
Insofar as the Contractor retains actual control of the materials and goods, the right of ownership thereof
passes to the Employer by constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the
Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that
no payment for materials on site will be made by the Employer until such time as | have submitted documentary
proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or
from any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of
retention money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of Rights and
that they have been insured adequately against all risks and will remain insured until they are built into or used
in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in the following
table.

Description of Item Unit Quantity Rate Amount Supplier

Total Value of Materials and goods

SIgNEA DY oo Date: ..ooivveeeieie

for and on behalf of the Contractor.

WiItNESSEA DY o Date: ..o
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PRO FORMA: OHS MANDATORY FORM
(TO BE COMPLETED AND SIGNED BY ALL MANDATORIES)

OCCUPATIONAL HEALTH AND SAFETY ACT
NO. 85 OF 1993

Note: Section 1(1)(xxviii) of the Act defines a "Mandatory" as including "an Agent, a Contractor or a
Subcontractor for Work."

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37 (2) of the Occupational
Health and Safety Act, Act No.85 of 1993, hereinafter referred to as "the Act", that the Contractor as an
employer in its own right and in its capacity as Contractor for the execution of the works, shall have certain
obligations and that the following arrangement shall apply between them to ensure compliance by the
Contractor with the provisions of the Act, namely:-

i. The Contractor undertakes to acquaint the appropriate officials and the employees of the Contractor
with all relevant provisions of the Act, and the regulations promulgated in terms of the Act, and

ii. The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the
Act and regulations will be fully complied with, and

iii. The Contractor hereby accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and regulations in respect of the work included in the
Contract, and

iv. The Contractor shall be obliged to report forthwith to the Employer any investigation, complaint, or
criminal charge which may arise as a consequence of the provisions of the Act and regulations

pursuant to work performed on behalf of the Employer, and shall, on written demand, provide full
details in writing of such investigation, complaint or criminal charge.

Signed at ...o.ovnie onthe ......... dayof oo 20.......

WITNESS:

for and on behalf of Contractor

WITNESS:
for and on behalf of the Municipal Manager
Steve Tshwete Local Municipality
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PRO FORMA: DECLARATION OF OWNERSHIP OF UNUSED MATERIALS
in

CERTIFICATE OF PAYMENT NO. ...ccccvvvvvveeennn.

.............................................................................................................................................. (Name of Contractor)
hereby declare that the materials for which payment is claimed in terms of Clause 49.1.5 of the General
Conditions of Contract are:
(a) as described
* (i) on the copy of Invoice No.: .............. annexed hereto

*(ii) as set out in detail below

*delete whichever is not applicable.

(b) located at

(c) totally owned by me/us and that no other party has any claim or right in respect of the above
materials and that | am/we are free to pass ownership upon receipt of payment for such
materials

(d) intended for incorporation into the permanent works of this Contract.

LS T [ 1= To - SRR
ONthiS .o day Of oo 20 e,
Witnesses: SIgNAtUre: e
L ———— CapaCity:
2 On behalf of: i
AdAresS:
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PART C2: PRICING DATA

C2.1: PRICING INSTRUCTIONS
C2.2: BILL OF QUANTITIES
C2.3: DAYWORK SCHEDULE
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C2.1: PRICING INSTRUCTIONS

PREAMBLE TO BILL OF QUANTITIES

General

The pricing instructions describe the criteria and assumptions which will be assumed in the Contract
that the Tenderer has taken into account when developing his prices. The Bills of Quantities record the
Contractor’s rates for providing supplies, services, engineering and construction works in accordance
with the Scope of Work.

The terms of payment and the provisions for price adjustment, if applicable, are established in the
Contract Data. These items are not described in the Pricing Data.

The Tenderer’s obligations in pricing the tender offer and the Employer’s undertakings in the checking
and correction of arithmetical errors are dealt with in the Standard Conditions of Tender contained in
Annexure F of SANS 294, as amended in and read in conjunction with the Tender Data.

Documents Mutually Explanatory

The documents forming the Contract are to be taken as mutually explanatory of one another. The Bill
of Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the
Tender Data, Contract Data, Scope of Work, Site Information General and Special Conditions of
Contract, the Specifications and the Drawings.

Definitions

For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned
to them:

Unit : The unit of measurement for each item of work as defined in the Scope of Work
and Site Information.

Quantity : The number of units of work for each item.

Rate : The payment per unit of measurement at which the Contractor contracts to do
the work.

Amount : The product of the quantity and the rate tendered for an item.

Sum : An amount contracted for an item, the extent of which is described in the Bill of

Quantities, the specifications or elsewhere but the quantity of work of which is
not measured in any units.

Descriptions

Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the
Standardised Specifications. Clause 8 of each Standardised Specification, read together with the
relevant clauses of the Scope of Work, set out what ancillary or associated activities are included in the
rates for the operations specified. Should any requirements of the measurement and payment clause
of the applicable Standardised Specification, or the Scope of Work, conflict with the terms of the Bill,
the requirements of the Standardised Specification or Scope of Work, as applicable, shall prevail.

References

The clauses in a specification in which further information regarding the schedule item can be obtained
appear under “Reference clause” in the Bill. The reference clauses indicated are not necessarily the
only sources of information in respect of scheduled items. Further information and specifications may
be found elsewhere in the contract documents. Standardised Specifications are identified by the letter
or letters which follow SABS in the SABS 1200 series of specifications, eg. G for SABS 1200 G.
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Units of Measurement

The units of measurement indicated in the Bill of Quantities are metric units.

The following abbreviations are used in the Bill of Quantities:

% = per cent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometre

km-pass = kilometre-pass

kW = kilowatt

| = litre

m = metre

mm = millimetre

MN = mega newton
MN-m = mega newton-metre
MPa = mega pascal

m? = square metre

m3 = cubic metre

m3-km = cubic metre-kilometre
m2-pass = square metre-pass
no = number

PC sum = Prime Cost sum
Prov Sum = Provisional Sum
sum = lump sum

t ton (1 000 kg)

Net Measurements

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is
made for off-cuts and waste.

Quantities

The quantities set out in the Bill of Quantities are the estimated quantities of the Contract Works, but
the Contractor will be required to undertake whatever quantities may be directed by the Engineer from
time to time. The Contract Price for the completed contract shall be computed from the actual
guantities of work accepted and certified for payment.

Currency

All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents.
Fractions of a cent shall be discounted.

Value Added Tax

Value Added Tax shall be excluded from the rates and sums contracted for the various items of work
included in the Bill of Quantities. VAT will be added as a single entry to the summary.

Rates and Prices

11.1 General

a) The Contractor must price each item in the Bill of Quantities in BLACK INK.
Reproduced computer printouts of the Bills of Quantities will not be acceptable.
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b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services
and incidentals for the work described under the several items. Such prices and rates
shall cover all costs and expenses that may be required in and for the execution of the
work described, and shall cover the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the tender is based, as well as overhead
charges and profit. Reasonable prices shall be inserted as these will be used as a
basis for assessment of payment for additional work that may have to be carried out.

C) Where the Contractor is required to furnish detailed drawings and designs or other
information in terms of the Contract Data, all costs thereof shall be deemed to have
been provided for and included in the unit rates and sum amounts contracted for the
items scheduled in the Bill of Quantities. Separate additional payments will not be
made.

d) A price or rate is to be entered against each item in the Bill of Quantities, whether the
gquantities are stated or not. An item against which no price is entered will be
considered to be covered by the other prices or rates in the Bill. The Contractor will
not be paid for items against which no rate or lump sum has been entered in the Bill of
Quantities.

e) Should the Contractor group a number of items and contract one lump sum for such
group of items, this single lump sum shall apply to that group of items and not to each
individual item.

f) Should the Contractor indicate against any item that compensation for such item is
included in another item, the rate for the item included in another item shall be deemed
nil.

0) A submission may be regarded as non-responsive if any rates or lump sums in the Bill

of Quantities are, in the opinion of the Employer, unreasonable or out of proportion.

“Rate only” items

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate
only" appear in the Amount column, which rate will constitute payment for work which may be
done in terms of this item. Such "rate-only" items are used where it is estimated that little or no
work will be required under the item or where the item is to be considered as an alternative to
another item for which a quantity is given.

Arithmetic

Excepting where Sum Amounts are required or where Provisional Sums have been indicated,
the Contractor shall enter an applicable rate in the Rate Column of the Bill of Quantities for
each scheduled item. He shall also enter an appropriate sum in the Amount column for each
scheduled item, by determining in the applicable line item the product of the Quantity and the
Unit Rate.

If there is an error in the line item resulting from the product of the unit rate and the quantity,
the rate shall be binding and the error of extension as entered in the tender offer will be
corrected by the Employer in determining the Contract Price.

Where there is an error in addition, either as a result of other corrections required by this
checking process or in the Tenderer’s addition of prices, such error will be corrected by the
Employer in determining the Contract Price.

Variation in Text

No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any
alteration, erasure or addition be made, it will not be recognized; the original wording of the Bill of
Quantities will be adhered to.
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13. Construction

a)

b)

Attention is drawn to Clause 44.1 of the General Conditions of Contract and the Contractor
must not order the quantities of materials stated in the Bill of Quantities until he has confirmed

from the construction drawings or measurement on Site that such quantities are in fact the
correct quantities.

Items marked “L” in the Bill of Quantities shall be carried out using labour intensive methods.

Contractor
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PRICE SCHEDULE

The following schedules must be completed

cQc2

DESCRIPTION ESTIMATED RATE PRICE VAT
QUANTITIES EXCLUDED
1. Full Maintenance of 110VDC set of | 20
Batteries(per substation)
2. Full Maintenance of 48VDC setof |3
Batteries(per substation)
3. Charging/Discharging 110Vdc set 20
of Batteries (per substation)
4. Charging/Discharging 48Vdc set of | 3
Batteries (per substation)
5. Load Test (per battery bank per 55
substation)
6. Travelling within MP313 area (per 500
Kilo meter)
VAT= 14%
Total including VAT must be carried over to price
and form of tender

NB: Price escalation is not allowed

Note: Travelling rate must be in line with the recent AA rates per kilometre
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C2.3: DAY WORK SCHEDULE

The Tenderer must insert in this Day work Schedule the percentages which he proposes to claim for labour and
on the actual net cost of materials and must state the rates for the use of such Construction Equipment as he
proposes to have available upon the Site to use for daily work. (See Clause 37.2.1 of the General Conditions
of Contract).

The labour and materials percentages, and rates of hire quoted will be held to include for all items as detailed in
Civil Engineering Quantities 1990, Chapter 8 Sub-clauses 8.3 and 8.4.

Rates for the use of Construction Equipment must be the overall charge, excluding VAT, to the Employer.

(@) Labour:

Percentage allowance on gross remuneration of workmen actually engaged . . . ... .. %
(b) Material:

Percentage allowance on net cost of materials delivered on Site . . . .. . .. %
(c) Construction Equipment:

Hourly rate
Construction Equipment: (insert details) (Excluding VAT)
R c
Signed on behalf

DAte: .o of the Tenderer: ...t e
NOTES: (i) If the percentage allowances are not stated by the Tenderer in (a) and (b) above, or in the

Contract Data, the percentages will be held to be:
= 15% on the gross remuneration of workmen actually engaged,
= 15% on the net cost of materials.

(i) Payments under Items (a) and (b) above will not be subject to price adjustment, but payments
based on the rates under Item (c) will be adjusted in terms of Clause 46.2 of the General
Conditions of Contract.
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PART C3: SCOPE OF WORK

C3.1: STANDARD SPECIFICATIONS
C3.2: PROJECT SPECIFICATIONS
C3.3: PARTICULAR SPECIFICATIONS
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C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A: GENERAL

PS-1 Project Description

PS-2 Description of the Site and Access

PS-3 Details of the Works

PS-4 Construction Management Requirements
PS-5 Site Facilities Available

PS-6 Facilities Required on site

PS-7 Features of the Contract Requiring special attention
PS-8 Rainfall Figures

PS-9 Security Clearance of Personnel

PS-10 Safety

PS-11 Subcontractors

PS-12 Deviation from Construction Programme
PS-13 Delay in Completion

PS-14 Supply of Materials

PS-15 Execution of Works

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

PO: Occupational Health And Safety Specifications
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C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the South African Bureau of Standard
Standardized Specifications for Civil Engineering Construction SABA 1200. (Note to complier “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable
future by SANS 1200)

The Occupational Health and Safety Act 85/1993.

The Code of Practice for Underground cables.

The Code of Practice for Wiring of Premises (SANS 10142).
Relevant regulations of the Steve Tshwete Local Municipality.
Operating Regulations for High Voltage Systems

Other relevant standards
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C3.2: PROJECT SPECIFICATIONS

STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the
Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.
Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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PART A: GENERAL

Council requires the services of maintaining 110V direct current supply batteries for relay
protection and SCADA installed in the distribution substations at Steve Tshwete Local
Municipality within MP313 licensed area for a period of six months (6 months)

PS1 PROJECT DESCRIPTION

MAINTENANCE OF 110V DIRECT CURRENT SUPPLY BATTERIES FOR
SUBSTATIONS/SWITCHING STATIONS PROTECTION SCHEMES AND SCADA CONTROL, FOR
THE PERIOD 6 MONTHS AS AND WHEN REQUIRED

PS2 DESCRIPTION OF THE SITE AND ACCESS

2.1 Location of site

MP313 licensed area

PS3  DETAILS OF THE WORKS

3.1 Brief description of works

Council requires the services of maintaining 110V direct current supply batteries for relay protection
and SCADA installed in the distribution substations at Steve Tshwete Local Municipality within MP313
licensed area for a period of six months (3 months)

REQUIREMENTS

The Electrical Distribution network at Steve Tshwete Local Municipality consist of five high voltage
substations and about fifty medium voltage switching stations in the licensed area which are installed
with the following type of batteries:

0 Vented/ Flooded Lead Acid batteries
0 Sealed maintenance free batteries/Valve Regulated Lead Acid
0 Nickel Cadmium (Ni-cd) batteries

SPECIFICATIONS

Contractor must comply with the following specifications:

1. The contractor must provide his/her own tools and equipment
2. The contractor must provide his/her own transport

3. All work must be coordinated and scheduled through Engineering Technician and instruction
will be done in a form of works order

4. Risk assessment and Pre-task planning must be done with each task

5. All equipment being removed from the network must be returned to the Municipal stores

6. The contractor may be requested to test and service batteries after hours and must provide
sufficient lighting around the area of work until completion of work, especially at night, and no
additional amount shall be claimed after hours other than according to the rates given on the

Bill of Quantities.

7. The Contractor must be readily available to attend to calls during planned and unplanned work.
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8. The Contractor must be on site to diagnose the fault within 45 minutes maximum during
unplanned work after being notified, and during planned work as per work instruction.

9. Under no circumstances will the Contractor not be available when instructed to attend to the
call

10. Only SABS approved Instruments must be used.

11. The work will be issued as and when required and only when there is a need. A works order
will be issued for all task issued.

12. The Council is not forced to make the work continuous and will be at the discretion of Director:
Electrical Engineering Services or person nominated by him to ensure that work takes place as
per the need.
13. Should the contractor not comply with the special conditions of the contract, the Director:
Electrical Engineering Services will give a written warning. All work will be stopped until the
contractor has given a written response on how he will rectify the situation to the acceptance of
the Director: Electrical Engineering Services. If there is a reoccurrence, the order will be
cancelled.
14. Contractor must provide following services:
Maintenance
a) Clean corrosion on connectors and dust on batteries and terminals and connectors should
be smeared with petroleum jelly

b) Maintaining the electrolyte level of individual cells by tapping up with pure distilled water

¢) Visual checks for corrosion

d) Measure battery voltage and impedance

e) Check all cells have comparable readings, and report any which are significantly different.

f)  Wash down the exterior of the cells with a water damped cloth.

g) For Nicad and Plante Systems The electrolyte specific gravity reading must be taken and
recorded.

h) Measurements shall be taken for the current and the voltage of the charger.

i) Charger must be switched off to ensure the cells can support a standing load for 5mins

i) Temperature readings must be taken for the ambient temperature and also for the
temperature at the centre of the cell block.

k) Ensuring that battery ventilation apertures are clear and ventilation systems are

operational.

Charging and discharging of batteries as and when required

The contractor may be required to discharge and charge the batteries before and after battery
maintenance.
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Load test

15.

16.

17.

18.

19.

a) Load test on batteries should be done including battery discharge test according to
manufacturer’s specification

b) The batteries of each cell must be checked if it charges according to manufacturer’'s
specification

NB: Report on Test results should be submitted after the maintenance and load test has been
done, for payment purposes.

The Contractor will be expected to replace all faulty battery chargers with the recommended
Blue ginger type as and when required

The Contractor will be required to do the following in order to be authorised as responsible
person:

a) ORHVS - Operating Regulation for High Voltage Systems for Responsible person
b) First aid and fire fighting level one

The Contractor will be required to service/maintain all forty seven batteries in one week for
every three months and the dates must coincide with the department maintenance plan
schedule.

First aid box must be in the vehicle when work is being carried out.

All work must be done in accordance with the Occupational Health and Safety Act.

WORK PROGRAM

1. Work may only be conducted on receipt of a work instruction.
2. Performance to be measured on work given and work completed.
3. Evaluation on work conducted to be carried out by a council official.
4. Council may appoint more than one contractor.
5. All equipment and labour is the responsibility of the contractor.
6. The contractor is required to be available 24/7 for standby purposes
PAYMENT
1. An order will be issued on a monthly basis for work to be done;
2. One calendar months notice will be given upon issuing the last order, for the cancellation of
contract;
3. Tax invoices must be submitted before the 7" of every month in order to receive payment
by the end of the month. Work instructions must be attached to invoice.
SAFETY
1. No work will be carried out on live conductors except for testing purposes.
2. Only competent people must be used to do the work.
3 Work must be carried out in accordance to Occupational Health and Safety Act

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2

Page 96 of 125



3.3

PS4

PS 4.1

cQc 2

Construction in confined Areas

It may be necessary for the Contractor to work within confined areas. Except where provided for in the
specifications, no additional payment shall be made for work done in restricted areas. In certain places
excavation, construction and filling works will have to be performed in a small (x 1,0 m width) working
space. The method of construction in these confined areas largely depends on the Contractor's
constructional plant. The Contractor shall note that, unless provided for in terms of the scheduled
payment items of the project specifications, measurement and payment shall be in accordance with the
specified excavation, construction and filling works, irrespective of the method used for achieving these
cross sections and dimensions, and that the tendered rates and amounts shall include full
compensation for all special equipment and construction methods and for all difficulties encountered
when working in confined areas and narrow widths, and at or around obstructions, and that no extra
payment shall be made nor shall any claim for additional payment be considered in such cases.

CONSTRUCTION PROGRAMME

General

The submission of a construction programme as stated per Clause 15 of the General Conditions of
Contract is compulsory.

Before any work is to be commenced on the site (within a period as stated in Clause 15.2 of the
General Conditions of Contract), the Contractor must submit a detailed project programme for the
construction of the Works to the Engineer for his approval.

In preparation of the construction programme the Contractor must liaise with the Engineer and the
programme must take into account the coordination of all activities. The programme must consist of a
detailed schedule or block diagram covering all aspects of the Works and the planned time thereof
must, with the Contract Period as time basis, be shown.

Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is
exceeded and the contractor must then apply in writing for extension of the contract period using
Clause 50(5) of the Special Conditions of Contract.

The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after
receipt of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how
the Contractor proposes to complete the work covered by this contract by the Due Completion Date.

The following details must be stated:

i) The quantity of work applicable to each bar item as well as the rate at which the work will be
completed.
i) A budget of the value of completed work, month by month, for the full contract period.
iii) The Contractor’s plant commitment on the contract for every fortnight.
iv) The critical path.

The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the
programme, he shall produce a revised programme showing the modifications to the original
programme necessary to ensure completion of the Works before the Due Completion Date.

The approval of any programme by the Engineer shall have no contractual significance, other than
satisfying the Engineer that the Work is carried out according to such programme and that the
Contractor undertakes to carry out the work in accordance with the programme. The Engineer will have
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the right to instruct the Contractor to revise the programme if necessitated by circumstances.

Time for Completion

The maximum time allowed for the completion of the contract is 6 months (excluding special non-
working days and the year end break) from the date of Letter of Acceptance.

SITE FACILITIES AVAILABLE

Water Supply

Fresh water will be available for domestic and construction purposes, but the Contractor must supply all
necessary materials for the water connection at a position pointed out by the Engineer. The availability
of water cannot be guaranteed by the Municipality and in the event of water no longer being freely
available, the Contractor must make his own arrangements to acquire it.

The rates tendered for the relevant items in the Preliminary and General Section of the schedule shall
include all costs for the establishment and maintenance of water supply to the works and the Contractor
shall make his own arrangements for the possible conveyance and storage of water if necessary. The
Contractor will be held responsible for any wastage of water due to negligence.

Power Supply

Electrical power cannot be guaranteed by the Municipality. During power failures and shortages, the
Contractor must make his own arrangements for the provision of electricity.

The rates tendered for the relevant items in the Preliminary and General Section of the schedule shall
include all costs for the establishment and maintenance of a power supply to the works.

FACILITIES REQUIRED ON SITE

Facilities for the Engineer

A site office for the Engineer is required.

Facilities for the Contractor

The following facilities are required on the site for the Contractor in addition to the facilities required by
the Contractor for his own purposes:

Ablution and Sanitary Facilities:

The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall
service and maintain the facilities in a clean and hygienic state for the duration of the contract period
and on completion of the works it from the site.

Site Establishment:
The Engineer shall indicate the location for the site office before the Contractor establishes site.

Laboratory Facilities (Clause 7 SABS 1200A)

The contractor shall provide Laboratory facilities at an SABS accredited laboratory to conduct tests as
required or as specified/measured in the bills of quantity.
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Municipal Name board

2 Official Name Boards, as per C4.2 Site Information: Construction Notice Board, are required for this
contract.

Housing for the Engineer and/or his Representative

No housing is required for the Engineer or his Representative.

Telephone Facilities
Telephone and facsimile facilities are not needed on the site.
Rail Facilities

The nearest rail siding is Middelburg Railway Station.

PS7 EEATURES OF THE CONTRACT REQUIRING SPECIAL ATTENTION
The execution of this contract is primarily the MAINTENANCE OF 110V DIRECT CURRENT SUPPLY
BATTERIES FOR SUBSTATIONS/SWITCHING STATIONS PROTECTION SCHEMES AND SCADA
CONTROL, FOR THE PERIOD 6 MONTHS AS AND WHEN REQUIRED. Construction work is to be
conducted in areas of presumably unstable sub-surface conditions and the Tenderer shall provide
special insurance to cover the works, machinery and his and the Employer’s personnel in the event of
ground movement during execution of work.
The Engineer or Employer shall not be responsible or liable for any losses or damages incurred by the
Contractor irrespective if it is due to the execution of work as per specifications or as directed in writing
or verbally by the Employer or Engineer.
PS8 RAINFALL FIGURES
The following figures are applicable for Clause 50(5) of the Special Conditions of Contract
INFORMATION SOURCE: National Weather Bureau, Department of Transport
Pretoria, Tel.: (012) 309 3911
RAINFALL STATION: Belfast
PERIOD: From January 1961 to December 1990
MONTH Nn Rn

JANUARY 101

FEBRUARY 83

MARCH 53

APRIL 36

MAY 7

JUNE 5

JuLy 9

AUGUST 33

SEPTEMBER 93

OCTOBER 256

NOVEMBER 152
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DECEMBER 74.83

ANNUAL AVERAGE: 101

Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded.
Rn = Average monthly rainfall in mm

PS9 SECURITY CLEARANCES OF PERSONNEL

Tenderers to note that the Steve Tshwete Local Municipality may require that Security Clearance
investigations be conducted on any number of the Tenderer’s personnel.

If so required, by the Steve Tshwete Local Municipality, the Tenderer must remove personnel as
indicated immediately and ensure that they have no access to the works or documentation or any other
information pertaining the site.

The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof
on the execution of the work.
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PS 10 SAFETY

PS10.1 Safety of Workmen

The safe conduct of the Works shall be a primary consideration and the entire Works shall be carried
out in conformity with all applicable statutory regulations and requirements and Tenderers must price
their Tenders accordingly.

The Contractor shall provide and maintain in readiness on the Site, all equipment, and materials
necessary to render first aid in case of accidents or other emergencies. The Contractor shall also

assign to the Works and designate for this purpose, trained employees who are able to render first aid.

PS10.2 Health and Safety Reguirements

It is a requirement of this contract that the Contractor shall provide a safe working environment and to
direct all his activities in such a manner that his employees and any other persons who may be directly
affected by his activities are not exposed to hazards to their health and safety.

To this end the Contractor shall conform to all the stipulations of the Occupational Health and Safety
Act (Act 85 of 1993) and the Regulations applicable at the time of tender, which inter alia provide for
the designation of a health and safety representative (or representatives) when an employer has more
than 20 employees in his employ.

The following shall govern:

1. The Contractor shall execute the work in accordance with the Contract document pertaining to
this contract and shall be the Employer’s representative regarding occupational health and
safety for all activities on the site but without derogating from his status in his own right as an
Employer or user in accordance with the Occupational Health and Safety Act, 1993 (Act no. 85
of 1993).

2. This Agreement shall hold good from the commencement date of the Contract up to completion
or termination thereof.

3. The Contractor declares himself to be conversant with the following:
a) All the requirements, regulations and standards of the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993), hereinafter referred to as “the Act”. Together with its
amendments.
b) The procedures and safety rules of the Employer as pertaining to the Contractor and to

all his subcontractors.

C) The purpose and meaning of this Agreement as envisaged by the provisions of the
Section 37(2) of the Act.

4. In addition to the requirements of the Contract documents, the Contractor agrees to execute all
the works forming part of this Contract and to operate and utilize all machinery, plant and
equipment in accordance with the Act.

5. The Contractor is responsible for the compliance with the Act by all his subcontractors, whether
or not nominated and/or approved by the Employer.
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6. The Contractor hereby accepts sole liability for the compliance with the relevant duties,
obligations and prohibitions imposed by the Act and expressly absolve the employer and the
employer’s consulting engineers from being obliged to comply with any of the aforesaid duties,
obligations and prohibitions in respect of the work included in the contract.

7. The Contractor shall be obliged to report forthwith to the employer any investigation, complaint,
or criminal charge which may arise as a consequence of the provision of the Act pursuant to
work performed on behalf of the employer, and shall, on written demand, provide full details in
writing of such investigation, complaint of criminal charge.

SUB-CONTRACTORS

The Employer shall have the right to cede any sub-contract under this contract to a pre-approved
subcontractor, in accordance with the provisions of Clause 9 of the General Conditions of Contract.

DEVIATION FROM CONSTRUCTION PROGRAMME

The programme of work as required in terms of the “General Conditions of Contract —Sixth edition
(1990)" shall be submitted to the Engineer not later than fourteen days after the Commencement Date.

The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as
well as the Construction Regulations in the drafting of the programme.

The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated
quantity of work to be executed each month. The construction programme shall also clearly indicate
the local and foreign labour to be utilised for the duration of the Contract.

If during the progress of the work, the quantities of the work performed per month fall below the
expected indicated in the Construction programme, or if the sequence of operation is altered, or if the
programme is deviated from in any other way, the Contractor shall, within one week after being notified
by the Engineer, submit a revised construction programme.

Such a revised construction programme shall be based on the tempo of work achieved by the
Contractor up to the date of revision. Any proposal to increase the tempo of work must be
accompanied by positive steps to increase production by providing more labour and plant on site or by
using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to work according to the programme or revised programmes shall
be sufficient reason for the Engineer to take steps as provided for in the “General Conditions of
Contract —Sixth edition (1990)".

DELAY IN COMPLETION

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other
cause within the control of the Contractor will not be countenanced and full power is reserved by the
Engineer to order the Contractor to expedite the work should the work, in the opinion of the Engineer,
not progress in a satisfactory way.
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PS 14 SUPPLY OF MATERIALS

All material to be used in the Works is to be supplied by the Contractor.

The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing
orders for material required under this Contract as soon as possible. No extension of time will be
allowed for any delay due to the supply of materials.

Although the quantities have been carefully calculated, it must be considered as approximate only and
the Contractor, before ordering any materials, should check the quantities required. The bill of
quantities is provisional.

PS 15 EXECUTION OF THE WORKS

PS15.1

PS 15.2

Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative has examined
and approved the previous stage. If any work is covered or hidden from view before the Engineer or
his representative has inspected the work, the Contractor shall at his own cost expose the covered or
hidden work for inspection. The Contractor shall also be responsible for making good any work
damaged during the uncovering.

Certificate of Completion

When all the work under the Contract have been completed to the entire satisfaction of the Engineer,
he will issue a certificate of completion to the Contractor informing the Contractor of the date the date
at which the works are deemed to be completed and accepted by the Employer.

The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of
the Form of Agreement will be released upon the issue of the Certificate of Completion.
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PS 16 LIST OF DRAWINGS
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PART B: VARIATIONS, AMENDMENTS AND ADDITIONS TO THE STANDARDIZED
SPECIFICATIONS
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications, the following Particular Specifications shall apply to
this contract and are bound in hereafter.

Clause Description
PO Occupational Health and Safety Specifications
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PO: OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS

Specification in terms of the construction regulations 4 (1) (a) of the Occupational Health and Safety Act, no. 85
of 1993.

1.

3.1

3.1.1.

3.1.2.

BACKGROUND

In terms of the Construction Regulation 4 (1) (a) of the Occupational Health and Safety Act, No. 85 of
1993, the Steve Tshwete Local Municipality, as the Client, is required to compile a Health & Safety
Specification for the intended project and provide such specification to any prospective tenderer.

The Client’s further duties are as 4(1) to 4(6) in The Construction Regulations, July 2003.

SCOPE

Development of a Health & Safety Specification that addresses all aspects of Occupational Health and
safety as affected by the refurbishment of the storm water system in Graskop.

OH&S MANAGEMENT

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

« The Client is to ensure that the Principal Contractor, appointed in terms of Construction
Regulation 4(1)(c), implements and maintains the agreed and approved OH&S Plan.

« The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to
ensure that the Employer (as defined in the Act) complies with the Act. Annexure 2 - “Legal
Compliance Audit” may be used for this purpose.

« Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective
appointment forms.

« The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6.

Further (Specific) Supervision Responsibilities for OH&S

Appointments required by the Act and Regulations:

« OHA&S Representatives (Sections 17/18 of the Act)

« OH&S Committees (Sections 19/20 of the Act)

« Risk Assessor (Construction Regulation. 7(1))

« Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2))

e Form/Support work Supervisor (Construction Regulation 10(a))

« Batch Plant Supervisor (Construction Regulation 18(1))

e Stacking & Storage Supervisor (Construction Regulation 26(a))

o Fire Equipment Inspector (Construction Regulation 27(h))

« Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22)

« Excavations Supervisor (Construction Regulation 11(1))

« Demolition Supervisor (Construction Regulation 12(1))

« OH&S Officer (where necessary) (Construction Regulation 6(6))

« Person Responsible for Machinery (General Machinery Regulation 2)

« Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental
Regulation 9)
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Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9)
First Aider (General Safety Regulation 3(2))

Hazardous Chemical Substances Supervisor (HCS Regulations)

Ladders Inspector (General Safety Regulation 13A)

Lifting Equipment Inspector (Construction Regulation 20)

Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i))
Structures Supervisor (Construction Regulation 9)

Users Operators of Construction Equipment (Construction Regulation 21(i))

Welding Supervisor (General Safety Regulation 9)

Communication and Liaison

OH&S liaison between the Client, the Principal Contractor, the other Contractors, the Consulting
Engineer and other concerned parties will be through the OH&S Committee as in 3.10.

In addition to the above, communication may be directly to the Client or his appointed Agent,
verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any.
The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and the
Consulting Engineer, instructions by the Client and/or his/her agent, exchange of information
between Contractors, the reporting of hazardous/dangerous conditions/situations, etc.

OH&S File

The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety file
on site at all times that must include all documentation required in terms of the Act and Regulations and
must also include a list of all Contractors on site that are accountable to the Principal Contractor and
the agreements between the parties and details of work being done. The following documents must be
kept in the OH&S file:

Notification of Construction Work (Construction Regulation 3.)

Copy of OH&S Act (updated) (General Administrative Regulation 4.)

Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g))
Copy of health and safety plan (construction regulation 5 (1)

OH&S Programme agreed with Client including the underpinning Risk Assessment and Method
Statements (Construction regulation 5 (1))

Designs/drawings (Construction Regulation 5 (8))

A list of Contractors (Subcontractors) including copies of the agreements between the parties
and the type of work being done by each contractor (Construction Regulation 9)
Appointment / Designation forms as per 3.1.1. and 3.1.2. above.

Registers as follows:

Accident/Incident Register (Annexure 1 of the General Administrative Regulations)

OH&S Representatives Inspection Register

Form/Support work Inspection

Excavations Inspection

Lifting Equipment

Demolition Inspections

Designer’s Inspection of Structures Record

Designer’s Inspection of Structures Record

Batch Plant Inspections

Arc & Gas Welding & Flame Cutting Equipment Inspections

Construction Vehicles & Mobile Plant Inspections

Contractor
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* Electrical Installation and Machinery Inspections

* Fire Equipment Inspection & Maintenance

*  First Aid

* Hazardous Chemical Substances

* Lifting Tackle and Equipment Inspections

* Inspection of Cranes

* Inspection of Ladders

* Inspection of Vessels under Pressure

* Machinery Inspections

*  Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections

The Principal Contractor will be required to submit the abovementioned registers monthly to the
chairperson of the OH&S Committee for endorsement.

The Health & Safety File must be handed over to the Client on completion of the contract. It must
contain all the documentation handed to the Principal Contractor by any subcontractors together with a
record of all drawings, designs, materials used and other similar information concerning the completed
project.

3.4. OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S
Performance
The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR) of
at least 8 (Refer Annexure 3 - “Measuring Injury Experience”) and to report on this to the Client on a
monthly basis.

3.5. Identification of Hazards and Development of Risk Assessments, Standard Working Procedures
(SWP) and Method Statements
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project (Refer to Section 4.
below “Project/Site Specific Requirements”).

3.6. Arrangements for Monitoring and Review

3.6.1. Monthly Audit by Client
The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to ensure
that the Principal Contractor has implemented and is maintaining the agreed and approved OH&S Plan.

3.6.2. Other Audits and Inspections by Client
The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary.
A representative of the Principal Contractor must accompany the Client on all Audits and Inspections
and may conduct his/her own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results.

3.6.3 Reports
The Principal Contractor is required to provide the Client with a monthly report in the format as per the
attached Annexure 4: “OHSE Risk Management Report”.
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The Principal Contractor must report all incidents where an employee is injured on duty to the extent
that he/she:

e dies

e Dbecomes unconscious

e loses alimb or part of a limb

e is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a
permanent physical defect, or likely to be unable for a period of at least 14 days either to work or
continue with the activity for which he/she was usually employed;

OR where:

e amajor incident occurred

« the health or safety of any person was endangered

« where a dangerous substance was spilled

« the uncontrolled release of any substance under pressure took place

« machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled
moving objects

« machinery ran out of control

to the Provincial Director of the Department of Labour within seven days. (Section 24 of the General
Administrative Regulation 8). The Principal Contractor is required to provide the Client with copies of
all statutory reports required in terms of the Act.

The Principal Contractor is required to provide the Client with copies of all internal and external
accident/incident investigation reports including the reports contemplated in 3.9. below.

3.6.4 Review
The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each
two weekly site inspection/meeting as the construction work develops and progresses and each time
that changes are made to the designs, plans and construction methods and processes.
The Principal Contractor must provide the Client, other Contractors and all other concerned parties with
copies of any changes, alterations or amendments.

3.7 Site Rules and Other Restrictions

3.7.1. Site OH&S Rules
The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate
the OH&S aspects of the construction.

3.7.2. Security and Emergency Arrangements
The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period.
Access control must include the rule that non-employees will not be allowed on site unaccompanied.
The Principal Contractor must develop a set of security rules and procedures and maintain these
throughout the construction period.
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The Principal Contractor must appoint a competent Emergency Controller who must develop
emergency contingency plans for any emergency that may arise on site as indicated by the risk
assessments. These must include a monthly practice/testing programme for the plans e.g. January:
trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time,
participating.

Training

The contents and syllabi of all training required by the Act and Regulations must be included in the
Principal Contractor’'s OH&S Plan.

General Induction Training

All employees of the Principal and other Contractors to be in possession of proof of General Induction
Training.

Site Specific Induction Training

All employees of the Principal and other Contractors to be in possession of Site Specific OH&S
Induction Training.

Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in
possession of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of valid
proof of training.

OH&S Training Requirements: (as required by the Construction Regulations and as indicated by the
OH&S Specification and the Risk Assessment/s):

e General Induction (Section 8 of the Act)

e Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

e Site/Project Manager

e Construction Supervisor

o OH&S Representatives (Section 18 (3) of the Act)

e Training of the Appointees indicated in 3.1.1. & 3.1.2. above

e Operation of Cranes (Driven Machinery Regulations 18 (11))

e Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21)
e Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 27)
e Basic First Aid (General Safety Regulations 3)

e Storekeeping Methods & Safe Stacking (Construction Regulation 26)

e Emergency, Security and Fire Co-ordinator

Accident and Incident Investigation

The Principal Contractor is responsible for the investigation of all accidents/incidents where employees
and non-employees were injured to the extent that he/she had to be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)
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The results of the investigation to be entered into the Accident/Incident Register. (General
Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including
the steps taken to prevent similar accidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a
record of the results of such investigations including the steps taken to prevent similar accidents in

future.

OH&S Representatives and Committees

Designation of OH&S Representatives

Where the Principal Contractor employs more than 20 persons (including the employees of other
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees or
part thereof. General Administrative Regulation 6 requires that the appointment or election and
subsequent designation of the OH&S Representative are executed in consultation with Employee
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7)

OH&S Representatives have to be designated in writing and the designation must include the area of
responsibility of the person and term of the designation.

Duties and Functions of the OH&S Representatives

The Principal Contractor must ensure that the designated OH&S Representatives conduct a minimum
monthly inspection of their respective areas of responsibility using a checklist and report thereon to the
Principal Contractor OH&S representatives must be included in accident/incident investigations.

OH&S representatives must attend all OH&S committee meetings.

Appointment of OH&S Committee

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S
Representatives together with a number of management representatives (this number is not to exceed
the number of OH&S representatives on the committee) and a representative of the Client who shall act
as the chairperson without a vote. The members of the OH&S committee must be appointed in writing.

The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda:

« Opening and welcome

e Present/Apologies/Absent

« Minutes of previous meeting

e Matters arising from the previous minutes

e OH&S Representatives Reports

« Incident Reports & Investigations

« Incident /Injury statistics

e Other matters

« Endorsement of Registers and the statutory documents by a representative of the Principal
Contractor

« Close/Next Meeting
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PROJECT / SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and
the construction site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be developed by
the Principal Contractor:

Clearing & Grubbing of the Area/Site
Site Establishment including:
- Officels
- Secure/safe storage for materials, plant & equipment
- Ablutions
- Sheltered eating area
- Maintenance workshop
- Vehicle access to the site
Dealing with existing structures (NB: the existing pipeline is also a structure.)
Location of existing services
Installation and maintenance of temporary construction electrical supply, lighting and equipment
Adjacent land uses/surrounding property exposures
Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for
the OH&S of non-employees affected by his/her work activities.)
Health risks arising from neighbouring as well as own activities and from the environment e.g.
threats by dogs, bees, snakes, lightning etc.
Exposure to noise
Exposure to vibration
Protection against dehydration and heat exhaustion
Protection from wet & cold conditions
Dealing with HIV/Aids and other diseases
Use of Portable Electrical Equipment including
- Angle grinder
- Electrical drilling machine
- Skill saw
Excavations including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of trench
Welding including
- Arc Welding
- Gas welding
- Flame cutting
- Use of LP gas torches and appliances
Loading & offloading of trucks
Aggregate/sand and other materials delivery
Manual and mechanical handling
Lifting and lowering operations
Driving & operation of construction vehicles and mobile plant including
- Trenching machine
- Excavator
- Bomag roller
- Plate compactor
- Front end loader
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- Mobile cranes and the ancillary lifting tackle
- Parking of vehicles & mobile plant
- Towing of vehicles & mobile plant
e Use and storage of flammable liquids and other hazardous substances
e Layering and bedding of trench floor
e |Installation of pipes in trench
e Pressure testing of pipeline
e |Installing heat shrink joint sleeves
¢ Backfilling of trench
¢ Protection against flooding
e Gabion work
e Use of explosives
e Protection from overhead power lines
e As discovered by the Principal Contractor’s hazard identification exercise
e As discovered from any inspections and audits conducted by the Client or by the Principal
Contractor or any other Contractor on site
e As discovered from any accident/incident investigation.

Annexure 1:  Construction Occupational Health — Safety — Environment Audit System
Annexure 2: Guidelines for the development of a Health and Safety Plan.

Annexure 3: Guide to Risk Assessment
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ANNEXURE 1

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT
AUDIT SYSTEM
(Based on the New Construction Regulations)

* Denotes items applicable to both Construction sites and Contractors Plant/Storage

1. ADMINISTRATIVE & LEGAL REQUIREMENTS

Section /

Page 115 of 125

A Subject Requirements Yes/No
Regulation
Construction. Notice of carrying out Construction | Department of Labour notified
Regulation 3 work Copy of Notice available on Site
i Updated copy of Act & Regulations on site
General Admin. *Copy of OH&S Act (Act 85 of 1993) |—P—ocd COPY 9
Regulation 3 Readily available for perusal by employees
COID Act Section 80 Registration with Compensation ert_ten proof c_)f registration / Letter of good standing
Insurer available on Site
OH&S Specification received from Client
Construction. I
Regulation 4 & 5(1) OH&S Specification & Plan OH&S plan developed
Updated regularly
Hazard Identification carried out/Recorded
Section 8(2)(d) and *Hazard Identification & Risk Risk Assessment and Plan drawn up/Updated
Construction.
. Assessment - - :
Regulation 6 Risk Assessment Plan available on Site
Employees/Subcontractors informedi/trained
. . . Responsibility of complying with the OH&S Act
*
Section 16(2) Assigned duties (Managers) assigned to other person/s by CEO.
Construction. Designation of Person Responsible | Competent person appointed in writing as
Regulation 5(2) on Site Construction Supervisor
i Competent person appointed in writing as
Construction. Designation of Subordinate Person P - P pp. - 9
Regulation 5(5)(a) Sub-ordinate Construction Supervisor
More than 20 employees — one OH&S
Representative, one additional OH&S Rep. for each
50 employees or part thereof.
Section 17 & 18 ;Dgs:tg?aaon of Oc;:utpatlonal Health Designation in writing, period and area of
alety Representatives responsibility specified.
Meaningful OH&S Rep. reports.
Reports auctioned by Management.
OH&S Committee/s established.
Members appointed in writing.
N !
Section 19 & 20 Occupatlonal Health & Safety Meetings held monthly.
Committee/s
Minutes kept.
Auctioned by Management.
Written agreement with Subcontractors.
List of Subcontractors displayed.
Proof of Registration with Compensation
Section 37 *Agreement with Mandatories (Sub- Insurer/Letter of Good Standing
Contractors) Construction Work Supervisor designated
Written arrangements concerning
OH&S Reps & OH&S Committee
Written arrangements regarding First Aid
Construptlon. Fall Prevention & Protection Compe_tent person appom_ted to draw up and
Regulation 7 supervise the Fall Protection Plan
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Section /
Regulation

Subject

Requirements

Yes/No

Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated

Available on Site

Construction.
Regulation 8

Roof work

Competent person appointed to plan & supervise
Roof work.

Proof of appointees competence available on Site

Risk Assessment carried out

Roof work Plan drawn up/updated

Roof work inspect before each shift. Inspection
register kept

Employees medically examined for physical &
psychological fitness. Written proof available

Construction.
Regulation 9

Structures

Information re. the structure being erected received
from the Designer including:

- geo-science technical report where relevant

- the design loading of the structure
- the methods & sequence of construction

- anticipated dangers/hazards/special Measures to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections
register kept

Construction.
Regulation 10

Formwork & Support work

Competent person appointed in writing to supervise
erection, maintenance, use and dismantling of
Support & Formwork

Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before use/inspection
- before pouring of concrete
- weekly whilst in place

- before stripping/dismantling. Inspection register
kept

Construction.
Regulation 11

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)
- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above appointees
available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather.

Inspection register/s kept

Construction.
Regulation 12

Suspended Scaffolding

Competent persons appointed in writing to:

- erect Suspended scaffolding (Scaffold Erector/s)

- act as Suspended Scaffold Team Leaders

Contractor
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Section /
Regulation

Subject

Requirements

Yes/No

- inspect Suspended Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted

Certificate of Authorization issued by a registered
professional engineer available on Site/copy
forwarded to the Department of Labour

The following inspections of the whole installation
carried out by a competent person

- after erection and before use
- daily prior to use. Inspection register kept

The following tests to be conducted by a competent
person:

- load test of whole installation and working parts
every 12 months

- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept

Employees working on Suspended Scaffold
medically examined for physical & psychological
fithess. Written proof available

Construction.
Regulation 13

Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will
be/ are used

Constructions.
Regulation 14

Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Engineering survey and Method Statement available
on Site

Inspections to prevent premature collapse carried
out by competent person before each shift.
Inspection register kept

Construction.
Regulation 16

Materials Hoist

Competent person appointed in writing to inspect the
Material Hoist

Written Proof of Competence of above appointee
available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.

Construction.
Regulation 17

Caissons & Coffer dams

Competent person appointed in writing to supervise,
control & inspect the construction,
installation/dismantling of caissons/coffer dams

Written Proof of Competence of above appointee
available on Site

Risk Assessment carried out To be inspected daily
by a competent person. Inspections register kept

Contractor
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Section / : "

Regulation Subject Requirements Yes/No
Competent person appointed to control the issue of
the Explosive Powered Tools & cartridges and the
service, maintenance and cleaning. Register kept of

Construction. . above
Regulation 18 Explosive Powered Tools : S—
Empty cartridge cases/nails/fixing bolts returns
recorded
Cleaned daily after use
Competent person appointed to control the operation
of the Batch Plant and the service, maintenance and
Construction. cleaning. Register kept of above
h Batch Plants
Regulation 19 - -
Risk Assessment carried out
Batch Plant to be inspected weekly by a competent
person. Inspections register kept
Construction. Complying with Mines Health & Safety Act (29 of
Regulation 20/Mine Tunnellin 1996)
Health & Safety Act g - -
(29 of 1996) Risk Assessment carried out
Competent person appointed in writing to inspect
Cranes, Lifting Machines & Equipment
Written Proof of Competence of above appointee
available on Site.
Cranes & Lifting tackle identified/numbered
. Register kept for Lifting Tackle
Construction.
Regulation 21/ Cranes & Lifting Machines Log Book kept for each individual Crane Inspection:
Driven Machinery Equipment
Regulations 18 & 19 - All cranes - daily by operator
- Tower Crane/s — after erection/6monthly
- Other cranes — annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - 3
monthly
Risk Assessment carried out
Competent person appointed in writing to
inspect/test the installation and equipment.
Written Proof of Competence of above appointee
Construction. available on Site.
Regulathn Inspections:
22/Electrical . .
- *Inspection & Maintenance of . . . .
Machinery Electrical Installation & Equi t - Electrical Installation & equipment inspected after
Regulations 9 & - e(l: r(';a ns ? sllonl " _qwlptmeln installation, after alterations and quarterly. Inspection
10/Electrical (including portable electrical tools) Registers kept
Installation - - -
Regulations Portable electric tools and -lights and extension
leads identified/numbered.
Monthly visual inspection by User/Issuer/
Storeman. Register kept.
Competent person appointed in writing to supervise
diving operations and ensure maintenance, statutory
inspection and testing by an Approved Inspection
Authority of equipment used
. Written Proof of Competence of above appointee
Construction. available on Site
Regulation 2: Diving Water Environments
Regulations Proof of registration of all divers present on site
available
Risk Assessment carried out
Diving Manual produced. Available on Site
Record of Voice Communications kept
Diving Operations record kept
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Section / . .

Regulation Subject Requirements Yes/No
Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site
Records of any Decompression illness kept
Certificate of Manufacture of any Compression
Chamber or Diving Bell in use available on Site

c . Competent Person/s with specific knowledge and
onstruction. - : - .
Regulation 30/ - . . experience designated to supervise all Stacking &
Designation of Stacking & Storage | storage
Supervisor.
General Safety Written Proof of Competence of above appointee
Regulation 8(1)(a) available on Site
Person/s with specific knowledge and experience
designated to co-ordinate emergency contingency
planning and execution and fire prevention
measures
Emergency Evacuation Plan developed:
ggnﬁfgﬂghogi/ *Designation of a Person to Co- ) Drilled/Practiced
g ordinate Emergency Planning And - Plan & Records of Drills/Practices available on
Environmental Fire Protection Site
Regulation 9
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on
register.
Inspected weekly. Inspection Register kept
Serviced annually
Every workplace provided with sufficient number of
First Aid boxes. (Required where 5 persons or more
are employed)
First Aid freely available
Equipment as per the list in the OH&S Act.
Construction. One qualified First Aider appointed for every 50
Regulation 32/ employees. (Required where more than 10 persons
- .
General Safety First Aid are employed)
Regulation 3 List of First Aiders and Certificates
Name of person/s in charge of First Aid box/es
displayed.
Location of F/Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/iliness including first aid injuries
. PSE Risk Assessment carried out
Construction. : PSE —y ; g
Regulation . tems o prescribed/use enforce
Personal Safety Equipment (PSE
33/General Safety yEqup (PSE) Records of Issue kept
Regulation 2 -
Undertaking by Employee to use/wear PSE
Competent Person/s with specific knowledge and
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment
Construction.
Regulation 34/ *Inspection & Use of Welding/Flame | Written Proof of Competence of above appointee
General Safety Cutting Equipment available on Site
Regulation 9 Equipment identified/numbered and entered into a
register
Equipment inspected monthly. Inspection Register
kept
Construction. . Competent Person/s with specific knowledge and
Regulation H%)gtrol of Storage & Usage of experience designated to Control the Storage &
35/Hazardous Usage of HCS
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Section / . .

Regulation Subject Requirements Yes/No
Chemical Written Proof of Competence of above appointee
Substances (HCS) available on Site

Risk Assessment carried out
Register of HCS kept/used on Site
Competent Person/s with specific knowledge and
experience designated to supervise the use,
storage, maintenance, statutory inspections &
testing of VUP’s
Written Proof of Competence of above appointee
available on Site
Construction. Risk Assessment carried out
Regulation — - -
36/Vessels under Vessels under Pressure (VUP) Certificates of Manufacture available on Site
Pressure Register of VUP’s on Site
Regulations - - -
Inspections & Testing by Approved Inspection
Authority (AlA):
- after installation/re-erection or repairs
- every 36 months.
- Register/Log kept of inspections, tests.
Modifications & repair
Operators/Drivers appointed to:
- Carry out a daily inspection prior to use
Construction. Construction Vehicles & Earth - Drive the vehicle/plant that he/she is
Regulation 37 Moving Equipment competent to operate/drive
Written Proof of Competence of above appointee
available on Site
Record of Daily inspections kept
Construction. Eocrj\;petent person appointed in writing to inspect
Regulation . . adaders
38/General Safety Inspection of Ladders
Regulation 13D Ladders inspected at arrival on site and monthly
there after. Inspections register kept
gggﬁ}g:icot'non' Competent person appointed in writing to Supervise
39/General Safety Ramps ir;eiztrgrcﬂgnt& inspection of Ramps. Inspection
regulation 13B 9 pL.
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ANNEXURE 2

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN

PROJECT BACKGROUND

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety Act,
No 85 of 1993, the Client is required to compile an Occupational Health and Safety specification for each
of its projects and the Principle Contractor, appointed by the Client in terms of Regulation 4 (1) (c), is
required to prepare an Occupational Health and Safety Plan. This plan has to be prepared in terms of
Regulation 5 (1) as well as the Client's Occupational Health & Safety Specification. In terms of
Regulation 4 (2), the Client and the Principle Contractor are required to agree on the Occupational
Health and Safety Plan before any work may commence.

FRAMEWORK FOR AN OCCUPATIONAL HEALTH AND SAFETY PLAN

Introduction

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently
documented Occupational Health and Safety Plan as well as the necessary competencies, experience
and resources to perform the construction work safely. The Principle Contractor could be required to
submit the following documentation for perusal and verification by the Client:

. Management Structure

e  Quality Plan

. Human Resources Plan

e Registered Workplace Skills Plan

e ‘“Letter of good standing” from the Compensation Commissioner or licensed compensation
insurer.

e  Proof of induction and other training of employees

e  Example copy minutes of previous Occupational Health and Safety Committee meetings and
copies of Incident Investigation Reports

Contents of an Occupational Health and Safety Plan

Occupational Health and Safety Management Programme

e« Management of Occupational Health and Safety risks

e  Occupational Health and Safety structures and appointments
e  Programme of Occupational Health and Safety inspections

e  Occupational Health and Safety Representatives

e  Occupational Health and Safety committee

Communication and Management of the Work

e Management structure and responsibilities
e Occupational Health and Safety goals for the project and arrangements for monitoring and
review of Occupational Health and Safety performance.
e Arrangements for:
- Regular liaison between parties on site
- Consultation with the workforce
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- The exchange of design information between the Client, engineer, supervisors and
contractors on site

- Handling design changes during the project

- Selection and control of contractors

- The exchange of Occupational Health and Safety information between all contractors

- Security

- Site induction and onsite training

- Facilities and first-aid

- The reporting and investigation of accidents and incidents

- The production and approval of risk assessments and method statements

- Site OH&S rules

- Fire and emergency procedures

- Reporting to the Client i.e. results of Occupational Health and Safety inspections,
incident

- and incident investigations and committee meetings

- Reporting of incidents to the Department of Labour and Compensation insurer where
appropriate

2.2.3 Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling the most significant site risks:

o Safety risks

Services, including temporary electrical installations
Preventing employees from falling into excavations, from trucks etc.
Work with, on or near fragile materials

Control of lifting operations

The maintenance of plant and equipment

Poor ground conditions

Traffic routes and segregation of vehicles and pedestrians
Storage of hazardous materials

Dealing with existing unstable structures/land
Accommodating adjacent land use

Other significant safety risks as and when identified

o Health risks

Storage and use of hazardous chemical substances
Dealing with contaminated land or material

Manual handling

Reducing noise and vibration

Provision of adequate lighting

Ventilation considerations

Extreme heat and cold temperature considerations
Dealing with HIV/Aids and other illnesses

Provision of and maintaining ablution and eating facilities
Other significant health risks as and when identified
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2.2.4 Preparation of an Occupational Health and Safety Operational Reference File/Manual

The following are some of the requirements to be addressed:

Layout, format and content requirements

Arrangement for the collection and gathering of information
Storage and archiving of all the information

Copy to the Client at completion of project

cQc 2

Suggested contents of an OH&S File/Manual

OH&S Policy

Notice of new project

Site start-up

Security measures

Written designations & appointments

Arrangements with contractors/mandataries

OH&S rules and procedures

Induction

OH&S training

OH&S promotion

OH&S representatives

OH&S committees

Workplace facilities e.g. ablutions, sheltered eating areas etc.
Protective equipment

Workplace inspections and audits

Investigation & reporting of incidents/accidents
Mechanical safeguarding

Electrical safeguarding

Safeguarding against hazardous substances

Lifting machinery & equipment

Construction vehicles & mobile plant

Welding, heating & flame cutting

Excavations

Protection of the environment affected by construction activities
Keeping of records in terms of the OH&S Act (85 of 1993)

Contractor
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ANNEXURE 3

GUIDE TO RISK ASSESSMENT

1. HOW TO DO IT?

Steps to Effective Risk Assessment

Step 1 . Identifying the hazards
Step 2 : Aim to identify major hazards, don’t waste time on the minor & detalil
Step 3 : Involve as many people as possible in the process especially those at risk
Step 4 : Gather all the information and analyse it
Step 5 : Look at what actually occurs including non-routine operations
Step 6 : Use a systematic approach to ensure all hazards are adequately addressed
Step 7 : Assess the risks arising taking into account the effectiveness of controls
Step 8 : Ensure the process is practical and realistic
Step 9 . Always record the assessment in writing including assumptions and why
2. HOW SERIOUS IS IT?
PROBABILITY CONSEQUENCES
A Common 1 Fatality or permanent disability
B Has Happened 2 Major injury
C Could Happen 3 Average Lost Time Injury
D Not Likely 4 Minor Injury
E Practically impossible 5 Medical Treatment or less
PROBABILITY
A B C D E
C
o 1 2 3 4 5
N
S 2 2 3 4 5 6
E
8 3 3| 4 5 6 7
E
N 4 4 5 6 7 8
C
E 5 5| 6 7 8 9
S
ACTION |
Risk Rating: 1-3 = Serious Immediate (within 1 week)
4-5 = High Within 1 month
6-7 = Moderate > 4 weeks
8-9 = Acceptable No action
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Access Towers

Acid Washing
Aggregate/Sand Delivery
Angle Grinder

Arc Welding

Armco Barriers - installation
Assembling. of elements by boilermaker
Back Filling

Bag Filling

Band Saw

Banksman

Batch Plant

Bench Grinder

Bin Scraper

Block Feeder

Block Machine

Boom Scraper

Bricks — Laying of

Brickwork

Bulk Earthworks

Cement Spray Truck
Clearing & Grubbing of Area/Site
Compr. Gas Cylinders-handling
Compressors — Air
Concrete — placing of (1)
Concrete — placing of (2)
Confined Spaces — Working in
Conveyors

Cutting — of Earthworks
David Arm

Deck Panels — placing
Depalletor Operator

Diss. Assemble Rejects
Distribution Boards — Electrical
Drivers — of Vehicles

Dry Tile De-racking
Dumpers - Concrete
Electrical Installation — Maintenance of
Elevated Positions

Erecting — Install/Shutters
Excavations (1)
Excavations (2)

Explosive Powered Tools
Finger Car

Fire Fighting Prevention
Fire Prevention & Protection
Formwork

Friction Saw

Front End Loader

Fuel Supply

Gas Cylinders — Handling of
Gas Welding-cutting copper
Traffic Control/Regulation
Trench Excavation

Use of angle grinder

Use of Port. Elec. Tools
Wet tile racking

Work confined spaces
Work in Elevated Positions
Working Platforms
Workshops

Gas Welding-cutting operations
Guillotine

Hand & Spray Painting

Hand Tools Jacking — with Hydraulic Pump
Hanging scaffolding

Hauling

High cut operations

Jacking Hydraulic Pump (1)
Jacking Hydraulic Pump (2)
Kerb Laying

Landscaping

Lathe

Layering of (Road work) Materials
Layering Process

Laying Kerbs

Laying of storm water drains
Levelling — of materials

Lifting Concrete Beams onto trailers
Loading supervisor
Loading/Unloading - of Trucks
Loffels — placing/laying
Machine operator

Making of steel items

Material delivery

Materials Handling

Mixer operator

Mobile Cranes

Pedestal Drill

Pedestal Grinder

Placing Concrete

Plastering

Portable Electric Drill

Portable Electric Tools
Portable Ladders

Post Tensioning

Radial Arm Drill

Refuelling Vehicles/Plant
Reinforcing Steel — placement (1)
Reinforcing Steel — placement (2)
Road Traffic Signs — placement of
Road works - Deviations

Roof Truss erection

Sand Blasting

Scaffolding

Shuttering — Erection
Shuttering — Stripping

Site Establishment (1)

Site Establishment (2)

Skill Saw

Spray Painting

Storm water pipes - laying
Structural Steel — Erection
Structural Steel — Laydown
Surveying

Suspended Scaffolds

Termite Proofing

Tile Machine

Tile stacking

Timber Feeder

Tower Cranes

Traffic Accommodation
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